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TENDER NO. KCAA/034/2019-2020

RENOVATION OF KCAA STAFF HOUSES AT
EAST AFRICAN SCHOOL OF AVIATION
(EASA) EMBAKASI

DATE OF NOTICE: TUESDAY, 28™ JANUARY 2019

CLOSING DATE: THURSDAY, 13™ FEBRUARY, 2020 AT
11.00A.M

Note:
1) A MANDATORY SITE VISIT/PRE-BID MEETING WILL BE HELD AT EAST AFRICAN SCHOOL
OF AVIATION (EASA) , IN EMBAKASI ON TUESDAY, 4™ FEBRUARY, 2020 AT 11:00AM

2) ALL BIDDERS MUST NOTE THAT KCAA COMMUNICATES ONLY IN WRITING TO ALL
INTERESTED BIDDERS DURING THE ENTIRE TENDERING PROCESS.
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SECTION I: INVITATION FOR TENDERS

DATE OF NOTICE: TUESDAY 28TH JANUARY, 2020
TENDER REFERENCE: NO. KCAA/034/2019-2020

TENDER NAME: RENOVATION OF KCAA STAFF HOUSES AT EAST AFRICAN
SCHOOL OF AVIATION, EMBAKASI

1.1

1.2

1.3

14

1.5

1.6

1.7

KCAA invites sealed bids from all interested candidates for the renovation of KCAA Staff
Houses at East African School of Aviation, Embakasi.

Interested eligible candidates may obtain further information from and inspect the tender
documents at KCAA Procurement Office on ground floor, Aviation house Jomo Kenyatta
International Airport during normal office working hours (8.00am-1.00pm, 2.00pm — 5.00pm).
Bidders may also view and download the bidding document from KCAA website:
www.kcaa.or.ke or from tenders.go.ke and immediately forward their particulars for records
and for the purposes of receiving any further tender clarifications and/or addendums to

procurement@kcaa.or.ke.

A complete set of tender documents may be obtained by interested candidates upon payment of
a non-refundable fee of One thousand Kenya shillings (Ksh 1,000.00) in cash or bankers cheque
payable to Director General, Kenya Civil Aviation Authority. Bidders who download the tender
document will not be required to pay.

Prices quoted should be net inclusive of all taxes and delivery costs, must be expressed in Kenya
shillings or easily convertible foreign currency and shall remain valid for a period of 90 days from
the closing date of the tender.

A mandatory site visit/pre-bid meeting will be held at the East African School of Aviation,
Embakasi on Tuesday, 4th February, 2020 at 11:00am at EASA.

Completed tender documents are to be enclosed in plain sealed envelopes marked with tender
reference number and be deposited in the Tender Box at 15"floor, Kenya Airports Authority
Complex Building, Jomo Kenyatta International Airport or be addressed to:

The Director General,
Kenya Civil Aviation Authority,
P.O Box 30163-00100, Nairobi

So as to be received on or before Thursday, 13t February 2020 at 11:00am.
Tenders will be opened immediately thereafter in the presence of the Candidates or their

representatives who choose to attend at KCAA Auditorium on ground Floor, Aviation
House, JKIA, Nairobi.

Manager Procurement
For: Director General
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SECTION I1 — INSTRUCTIONS TO TENDERERS

1. General/Eligibility/Qualifications/Joint venture/Cost of tendering

1.1 The Employer as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The
successful tenderer will be expected to complete the Works by the Intended
Completion Date specified in the tender documents.

1.2 All tenderers shall provide the Qualification Information, a statement that the
tenderer (including all members of a joint venture and subcontractors) is not
associated, or has not been associated in the past, directly or indirectly, with
the Consultant or any other entity that has prepared the design,
specifications, and other documents for the project or being proposed as
Project Manager for the Contract. A firm that has been engaged by the
Employer to provide consulting services for the preparation or supervision
of the Works, and any of its affiliates, shall not be eligible to tender.

1.3 All tenderers shall provide in the Form of Tender and Qualification
Information, a preliminary description of the proposed work method and
schedule, including drawings and charts, as necessary.

1.4 In the event that pre-qualification of potential tenderers has been undertaken,
only tenders from pre-qualified tenderers will be considered for award of
Contract. These qualified tenderers should submit with their tenders any
information updating their original prequalification applications or,
alternatively, confirm in their tenders that the originally submitted pre-
qualification information remains essentially correct as of the date of tender
submission.

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers
shall include the following information and documents with their tenders ,
unless otherwise stated:

(@) copies of original documents defining the constitution or legal status,
place of registration and principal place of business; written power of
attorney of the signatory of the tender to commit the tenderer:

(b) total monetary value of construction work performed for each of the

last five years:
Page 5 of 80



(©)

(d)

(€)

(f)

@)

(h)

(i)

()

experience in works of a similar nature and size for each of the last
five years, and details of work under way or contractually committed;
and names and addresses of clients who may be

contacted for further information on these contracts;

Major items of construction equipment proposed to carry out the
Contract and an undertaking that they will be available for the
Contract.

Qualifications and experience of key site management and technical
personnel proposed for the Contract and an undertaking that they shall
be available for the Contract.

reports on the financial standing of the tenderer, such as profit and
loss statements and auditor’s reports for the past five years;

evidence of adequacy of working capital for this Contract (access to
line(s) of credit and availability of other financial resources);

authority to seek references from the tenderer’s bankers;

information regarding any litigation, current or during the last five
years, in which the tenderer is involved, the parties concerned and
disputed amount; and

proposals for subcontracting components of the Works amounting to
more than 10 percent of the Contract Price.

1.6 Tenders submitted by a joint venture of two or more firms as partners shall
comply with the following requirements, unless otherwise stated:

(a)

(b)
()

(d)

the tender shall include all the information listed in clause 1.5 above
for each joint venture partner;

the tender shall be signed so as to be legally binding onall  partners;

all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

one of the partners will be nominated as being in charge,
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authorised to incur liabilities, and receive instructions for and on
behalf of all partners of the joint venture; and

(e) the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.

1.7 To qualify for award of the Contract, tenderers shall meet the following

1.8

1.9

minimum qualifying criteria;

(a) annual volume of construction work of at least 2.5 times the estimated
annual cashflow for the Contract;

(b) experience as main contractor in the construction of at least two works
of a nature and complexity equivalent to the Works over the last 10 years
(to comply with this requirement, works cited should be at least 70
percent complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the
essential equipment listed as required for the Works;

(d)a Contract manager with at least five years’ experience in works of an
equivalent nature and volume, including no less than three years as
Manager; and

(e) liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may be
made under the Contract, of no less than 4 months of the estimated
payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added together
to determine the tenderer’s compliance with the minimum qualifying criteria
of clause 1.7 (a) and (e); however, for a joint venture to qualify, each of its
partners must meet at least 25 percent of minimum criteria 1.7 (a), (b) and
(e) for an individual tenderer, and the partner in charge at least 40 percent
of those minimum criteria. Failure to comply with this requirement will
result in rejection of the joint venture’s tender. Subcontractors’ experience
and resources will not be taken into account in determining the tenderer’s
compliance with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a partner
in a joint venture. A tenderer who submits or participates in more than one
tender (other than as a subcontractor or in cases of alternatives that have
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1.10

1.11

1.12

1.13

1.14

been permitted or requested) will cause all the proposals with the tenderer’s
participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be responsible or
liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to
visit and examine the Site of the Works and its surroundings, and obtain all
information that may be necessary for preparing the tender and entering into
a contract for construction of the Works. The costs of visiting the Site shall
be at the tenderer’s own expense.

The procuring entity’s employees, committee members, board members and
their relative (spouse and children) are not eligible to participate in the
tender.

The price to be changed for the tender document shall not exceed
Kshs.1,000/=

The procuring entity shall allow the tenderer to review the tender document
free of charge before purchase.

Tender Documents

2.1 The complete set of tender documents comprises the documents listed below

2.2

and any addenda issued in accordance with Clause 2.4.

(@) These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(c) Conditions of Contract

(d)  Appendix to Conditions of Contract

(e)  Specifications

()  Drawings

(g) Bills of Quantities

(h)  Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all information
required by the tender documents, or submission of a tender not substantially
responsive to the tendering documents in
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2.3

2.4

2.5

every respect will be at the tenderer’s risk and may result in rejection of his
tender.

A prospective tenderer making an inquiry relating to the tender documents
may notify the Employer in writing or by cable, telex or facsimile at the
address indicated in the letter of invitation to tender. The Employer will
only respond to requests for clarification received earlier than seven days
prior to the deadline for submission of tenders. Copies of the Employer’s
response will be forwarded to all persons issued with tendering documents,
including a description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify
the tendering documents by issuing addenda. Any addendum thus issued
shall be part of the tendering documents and shall be communicated in
writing or by cable, telex or facsimile to all tenderers. Prospective tenderers
shall acknowledge receipt of each addendum in writing to the Employer.

To give prospective tenderers reasonable time in which to take an addendum
into account in preparing their tenders, the Employer shall extend, as
necessary, the deadline for submission of tenders, in accordance with Clause
4.2 here below.

Preparation of Tenders

3.1 All documents relating to the tender and any correspondence shall be in English

3.2

language.

The tender submitted by the tenderer shall comprise the following:

(@ These Instructions to Tenderers, Form of Tender, Conditions of
Contract, Appendix to Conditions of Contract and
Specifications;

(b)  Tender Security;

(c)  Priced Bill of Quantities ;

(d) Qualification Information Form and Documents;

(e)  Alternative offers where invited; and
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

(f)  Any other materials required to be completed and submitted by the
tenderers.

The tenderer shall fill in rates and prices for all items of the Works described
in the Bill of Quantities. Items for which no rate or price is entered by the
tenderer will not be paid for when executed and shall be deemed covered by
the other rates and prices in the Bill of Quantities. All duties, taxes, and
other levies payable by the Contractor under the Contract, or for any other
cause relevant to the Contract, as of 30 days prior to the deadline for
submission of tenders, shall be included in the tender price submitted by the
tenderer.

The rates and prices quoted by the tenderer shall only be subject to
adjustment during the performance of the Contract if provided for in the
Appendix to Conditions of Contract and provisions made in the Conditions
of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date of
submission. However in exceptional circumstances, the Employer may
request that the tenderers extend the period of validity for a specified
additional period. The request and the tenderers’ responses shall be made
in writing. A tenderer may refuse the request without forfeiting the Tender
Security. Atenderer agreeing to the request will not be required or permitted
to otherwise modify the tender, but will be required to extend the validity of
Tender Security for the period of the extension, and in compliance with
Clause 3.7 - 3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the
amount and form specified in the appendix to invitation to tenderers. This
shall be in the amount not exceeding 2 percent of the tender price

The format of the Tender Security should be in accordance with the form of
Tender Security included in Section G - Standard forms or any other form
acceptable to the Employer. Tender Security shall be valid for 30 days
beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be
rejected. The Tender Security of a joint venture must define as “Tenderer”
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3.10

3.11

3.12

3.13

all joint venture partners and list them in the following manner: a joint

29 9 29

venture consisting of”............ S s ,and

(13 29

The Tender Securities of unsuccessful tenderers will be returned within 28
days of the end of the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the
tenderer has signed the Contract Agreement and furnished the required
Performance Security.

The Tender Security may be forfeited

(@) if the tenderer withdraws the tender after tender opening during the
period of tender validity;

(b) if the tenderer does not accept the correction of the tender price,
pursuant to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails within the
specified time limit to

(i)  sign the Agreement, or
(i) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the
tendering documents, including the basic technical design as indicated in the
Drawings and Specifications. Alternatives will not be considered, unless
specifically allowed in the invitation to tender. If so allowed, tenderers
wishing to offer technical alternatives to the requirements of the tendering
documents must also submit a tender that complies with the requirements of
the tendering documents, including the basic technical design as indicated
in the Drawings and Specifications. In addition to submitting the basic
tender, the tenderer shall provide all information necessary for a complete
evaluation of the alternative, including design calculations, technical
specifications, breakdown of prices, proposed construction methods and
other relevant details. Only the technical alternatives, if any, of the lowest
evaluated tender conforming to the basic technical requirements shall be
considered.
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3.14

3.15

3.16

3.17

3.18

The tenderer shall prepare one original of the documents comprising the
tender documents as described in Clause 3.2 of these Instructions to
Tenderers, bound with the volume containing the Form of Tender, and
clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies
of the tender, in the number specified in the invitation to tender, and clearly
marked as “COPIES”. In the event of discrepancy between them, the
original shall prevail.

The original and all copies of the tender shall be typed or written in indelible
ink and shall be signed by a person or persons duly authorized to sign on
behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may
be. All pages of the tender where alterations or additions have been made
shall be initialled by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by
the procuring entity not later than 7 days prior to the deadline for submission
of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer
within 3 days of receiving the request to enable the tenderer to make timely
submission of its tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the tender
price.

Submission of Tenders

4.1 The tenderer shall seal the original and all copies of the tender in two inner

envelopes and one outer envelope, duly marking the inner envelopes as
“ORIGINAL” and “COPIES” as appropriate. The inner and outer
envelopes shall:

(a) beaddressed to the Employer at the address provided in the invitation
to tender;

(b)  bear the name and identification number of the Contract as defined in
the invitation to tender; and

(c) provide a warning not to open before the specified time and date for
tender opening.
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4.2

4.3

4.4

4.5

4.6

Tenders shall be delivered to the Employer at the address specified above
not later than the time and date specified in the invitation to tender.
However, the Employer may extend the deadline for submission of tenders
by issuing an amendment in accordance with Sub-Clause 2.5 in which case
all rights and obligations of the Employer and the tenderers previously
subject to the original deadline will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be
returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in writing
before the deadline prescribed in clause 4.2. Each tenderer’s modification
or withdrawal notice shall be prepared, sealed, marked, and delivered in
accordance with clause 3.13 and 4.1, with the outer and inner envelopes
additionally marked “MODIFICATION” and “WITHDRAWAL”, as
appropriate. No tender may be modified after the deadline for submission
of tenders.

Withdrawal of a tender between the deadline for submission of tenders and
the expiration of the period of tender validity specified in the invitation to
tender or as extended pursuant to Clause 3.6 may result in the forfeiture of
the Tender Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of
their tenders by submitting tender modifications in accordance with Clause
4.4 or be included in the original tender submission.

Tender Opening and Evaluation

5.1 The tenders will be opened by the Employer, including modifications made

pursuant to Clause 4.4, in the presence of the tenderers’ representatives who
choose to attend at the time and in the place specified in the invitation to
tender. Envelopes marked

“WITHDRAWAL” shall be opened and read out first. Tenderers’ and
Employer’s representatives who are present during the opening shall sign a
register evidencing their attendance.

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of

any alternative tender (if alternatives have been requested or permitted), any
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discounts, tender modifications and withdrawals, the presence or absence of
Tender Security, and such other details as may be considered appropriate,
will be announced by

the Employer at the opening. Minutes of the tender opening, including the
information disclosed to those present will be prepared by the Employer.

5.3 Information relating to the examination, clarification, evaluation, and
comparison of tenders and recommendations for the award of Contract shall
not be disclosed to tenderers or any other persons not officially concerned
with such process until the award to the successful tenderer has been
announced. Any effort by a tenderer to influence the Employer’s officials,
processing of tenders or award decisions may result in the rejection of his
tender.

5.4 To assist in the examination, evaluation, and comparison of tenders, the
Employer at his discretion, may ask any tenderer for clarification of the
tender, including breakdowns of unit rates. The request for clarification and
the response shall be in writing or by cable, telex or facsimile but no change
in the price or substance of the tender shall be sought, offered, or permitted
except as required to confirm the correction of arithmetic errors discovered
in the evaluation of the tenders in accordance with Clause 5.7.

5.5 Prior to the detailed evaluation of tenders, the Employer will determine
whether each tender (a) meets the eligibility criteria defined in Clause
1.7;(b) has been properly signed; (c) is accompanied by the required
securities; and (d) is substantially responsive to the requirements of the
tendering documents. A substantially responsive tender is one which
conforms to all the terms, conditions and specifications of the tendering
documents, without material deviation or reservation. A material deviation
or reservation is one (a) which affects in any substantial way the scope,
quality, or performance of the works; (b) which limits in any substantial
way, inconsistent with the tendering documents, the Employer’s rights or
the tenderer’s obligations under the Contract; or (c) whose rectification
would affect unfairly the competitive position of other tenderers presenting
substantially responsive tenders.

5.6 If a tender is not substantially responsive, it will be rejected, and may not

subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.
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5.7 Tenders determined to be substantially responsive will be checked for any
arithmetic errors. Errors will be corrected as follows:

5.8

5.9

(@)

(b)

(©)

(d)

(€)

(f)

where there is a discrepancy between the amount in figures and the
amount in words, the amount in words will prevail; and

where there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unit
rate as quoted will prevail, unless in the opinion of the Employer,
there is an obvious typographical error, in which case the adjustment
will be made to the entry containing that error.

In the event of a discrepancy between the tender amount as stated in
the Form of Tender and the corrected tender figure in the main
summary of the Bill of Quantities, the amount as stated in the Form
of Tender shall prevail.

The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender sum
as a percentage of the corrected Builder’s Work (i.e. Corrected tender
sum less P.C. and Provisional Sums)

The Error Correction Factor shall be applied to all Builder’s Work (as
a rebate or addition as the case may be) for the purposes of valuations
for Interim Certificates and valuation of variations.

the amount stated in the tender will be adjusted in accordance with
the above procedure for the correction of errors and, with concurrence
of the tenderer, shall be considered as binding upon the tenderer. If
the tenderer does not accept the corrected amount, the tender may be
rejected and the Tender Security may be forfeited in accordance with
clause 3.11.

The Employer will evaluate and compare only the tenders determined to be
substantially responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the
evaluated tender price by adjusting the tender price as follows:

(@)

making any correction for errors pursuant to clause 5.7;
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5.10

5.11

5.12

(b) Excluding provisional sums and the provision, if any, for
contingencies in the Bill of Quantities, but including Day works
where priced competitively.

(c) making an appropriate adjustment for any other acceptable variations,
deviations, or alternative offers submitted in accordance with clause
3.12; and

(d) making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation,
or alternative offer. Variations, deviations, and alternative offers and other
factors which are in excess of the requirements of the tender documents or
otherwise result in unsolicited benefits for the Employer will not be taken
into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is
awarded. Any effort by the Tenderer to influence the Employer or his
employees in his decision on tender evaluation, tender comparison or
Contract award may result in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more
of the share capital shall be allowed a 10% preferential bias provided that
they do not sub-contract work valued at more than 50% of the Contract Price
excluding Provisional Sums to an nonindigenous sub-contractor.

Award of Contract

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer

whose tender has been determined to be substantially responsive to the
tendering documents and who has offered the lowest evaluated tender price,
provided that such tenderer has been determined to be (a) eligible in
accordance with the provision of Clauses 1.2, and (b) qualified in
accordance with the provisions of clause 1.7 and 1.8.

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept

or reject any tender, and to cancel the tendering process and reject all
tenders, at any time prior to the award of Contract, without thereby incurring
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any liability to the affected tenderer or tenderers or any obligation to inform
the affected tenderer or tenderers of the grounds for the action.

6.3 The tenderer whose tender has been accepted will be notified of the award prior
to expiration of the tender validity period in writing or by cable, telex or
facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance™) will state the sum
(hereinafter and in all Contract documents called the “Contract Price”) that
the Employer will pay the Contractor in consideration of the execution,
completion, and maintenance of the Works by the Contractor as prescribed
by the Contract. At the same time the other tenderers shall be informed that
their tenders have not been successful.

The contract shall be formed on the parties signing the contract.

6.4 The Agreement will incorporate all agreements between the Employer and the
successful tenderer. Within 14 days of receipt the successful tenderer will
sign the Agreement and return it to the Employer.

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer
shall deliver to the Employer a Performance Security in the amount
stipulated in the Appendix to Conditions of Contract and in the form
stipulated in the Tender documents. The Performance Security shall be in
the amount and specified form

6.6 Failure of the successful tenderer to comply with the requirements of clause
6.5 shall constitute sufficient grounds for cancellation of the award and
forfeiture of the Tender Security.

6.7 Upon the furnishing by the successful tenderer of the Performance Security,
the Employer will promptly notify the other tenderers that their tenders have
been unsuccessful.

6.8 Preference where allowed in the evaluation of tenders shall not be allowed for
contracts not exceeding one year (12 months)

6.9 The tender evaluation committee shall evaluate the tender within 30 days of
the validity period from the date of opening the tender.
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6.10 The parties to the contract shall have it signed within 30 days from the date
of notification of contract award unless there is an administrative review
request.

6.11 Contract price variations shall not be allowed for contracts not exceeding one
year (12 months)

6.12 Where contract price variation is allowed, the valuation shall not exceed 15%
of the original contract price.

6.13 Price variation request shall be processed by the procuring entity within 30
days of receiving the request.

6.14 The procuring entity may at any time terminate procurement proceedings
before contract award and shall not be liable to any person for the
termination.

6.15 The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14 days of
receiving the request from any tenderer.

6.16 A tenderer who gives false information in the tender document about its
qualification or who refuses to enter into a contract after notification of
contract award shall be considered for debarment from participating in
future public procurement.

Corrupt and Fraudulent practices

7.1 The procuring entity requires that tenderers observe the highest standards of
ethics during procurement process and execution of contracts. A tenderer
shall sign a declaration that he has not and will not be involved in corrupt
and fraudulent practices.

7.2 The Procuring entity will reject a proposal for award if it determines that the
tenderer recommended for award has engaged in corrupt or fraudulent
practices in competing for the contract in question.

7.3 Further a tenderer who is found to have indulged in corrupt or fraudulent
practices risks being debarred from participating in public Procurement in
Kenya.
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APPENDIX TO INSTRUCTIONS TO TENDERERS

The following information regarding the particulars of the tender shall complement
supplement or amend the provisions of the instructions to tenderers. Wherever there is
a conflict between the provision of the instructions to tenderers and the provisions of the

appendix, the provisions of the appendix herein shall prevail over those of the
instructions to tenderers.

INSTRUCTIONS | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
TO TENDERERS
REFERENCE
1.11 The Employer is the procuring entity, Kenya Civil Aviation Authority
1.4 The tender is open to firms registered under NCA 6 and above.
3.3 The tenderer shall fill in rates and prices for all items of the Works described
in the Bill of Quantities.
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3.5 Price shall be quoted in Kenya shillings or other easily convertible currency.

3.6 Tenders shall remain valid for a period of ninety (90) days from the date of
opening.
4.1 The bidder shall provide 1 original copy of the document and 1 other copy and

be marked as copy and placed in one envelope. Tender reference and closing
date must be quoted on the envelope.

4.2 Deadline for Submission of Tenders
Closing Date: Thursday, 13" February 2020 at 11:00am
55-5.8 Evaluation of the tenders shall be done using the criteria set out in this
document.
6.5 The successful bidder shall be expected to provide a performance security of
10% of the contract value.
7.1 Anti-corruption Affidavit

KCAA will require contractors to swear an affidavit to the effect they will
not have offered or been requested to pay an inducement to a member of the
Board, Management and/or Staff of KCAA to influence the outcome of the
bid.

The tenderer shall seal the original and one copy of the tender in two inner
SUBMISSION | envelopes and one outer envelope, duly marking the inner envelopes as

OF BIDS “ORIGINAL” and “COPY” as appropriate.

FORMAT The inner and outer envelopes shall be addressed to the Employer at the

address provided in the invitation to tender; bear the name and identification
number of the Contract as defined in the invitation to tender; and provide a
warning not to open before the specified time and date for tender opening.

EVALUATION CRITERIA

Kenya Civil Aviation Authority will consider the following four (4) categories of criteria
to evaluate the tenders.

a) Mandatory tender requirements

b) Technical capability assessment including due diligence where applicable
¢) Financial Evaluation.

d) Due diligence where applicable

(a) MANDATORY REQUIREMENTS
The submission of the following mandatory items will be required in the
determination of the completeness of the bid. Bids that do not contain all the
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information required will be declared non responsive and shall not be evaluated
further.
1. Certificate of incorporation/Registration.
ii.  All bidders to return the site visit form duly signed and stamped by appointed
KCAA representative.
iii.  Correctly duly filled confidential questionnaire (Indicate all the directors and

respective shares).
Iv. Copy of CR12 certificate
v. Valid Tax Compliance Certificate

vi.  Correctly duly filled and signed form of tender.

vii.  Duly filled bill of quantities.

viii.  Indicate the principal place of business. (Attach a current lease agreement from
landlord or trade license from the respective county)

iIX. Provide 1 ORIGINAL copy of the tender document clearly marked original and
1 other copy marked COPY and all placed in one envelope

X.  Ensure serialization/pagination of ALL pages for the bid submitted.

xi.  Certificate of Registration with National Construction Authority (NCA) under
NCA 6 and above.

xii.  Duly signed Sworn Anti-corruption affidavit.

Xiii.  Submit a statement in the bidder’s letter head that the company is not insolvent, in
receivership, bankrupt or in the process of being wound up.

Xiv.  Submit a statement in the bidder’s letter head indicating that the person or his or
her sub-contractor, if any is not debarred from participating in procurement
proceedings.

XV. Submit a statement in the bidder’s letter head indicating that the person
participating in procurement proceedings has not been convicted of corrupt or
fraudulent practices.

xvi.  Written power of attorney of the signatory of the tender to commit the tenderer

xvii.  Bidders to provide evidence of at least three similar contracts completed in the last
five years with a value of Kshs ten Million and above. At least one of the contract
must be ongoing. Attach copies of certified contracts and their respective
completion certificates.

xviii.  Audited reports of financial statement for the last three (3) years.

(b) SUMMARY OF TECHNICAL EVALUATION CRITERIA —100%

NO. PARAMETERS MAXIMU
M
SCORES
I Filled BQS: 14
¢ Evaluation based on completeness of tender document and compliance with
the technical specifications in terms of proper filling of BQ’s
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Experience based on similar assignments:

¢ Provide a list of all contracts handled in the last three years clearly indicating
the name of the client, value of the contract, name and telephone number of
the contact person. (2pts for each client)—(maximum 10 points)

¢ Number of contracts if any with public entities (attach copies of contract) up
to a maximum of 3 clients — (2pts for each) — (maximum 6 points)

e Recommendation letters and copies of Certificate of Completion from at
least three clients where similar works were successfully carried out and
whose value is Kshs. 5 million and above. The letters must be on the letter
heads of the respective client — (6.5 pts for every letter and respective
completion certificate) - (max score 20)

36

Managerial and Key Personnel Competency Profiles:

e Give number of qualified staff currently employed by your firm. Please
attach your organizational /company structure — (Maximum 5 points)

e Provide CV’s for at least 3 key technical staff which includes a Foreman,
Mason, Plumber, Electrician, Carpenter and any other that you intend to
deploy for the execution of the contract if successful. Attach relevant
certificates — (6 pts each) — (Maximum 18 points)

23

Equipment:

Provide list of available basic tools which will be used in the works (Show proof
of Ownership or lease). The basic tools should include: Utility vehicles,
concrete mixers, vibrators, wheelbarrows and more others

15

Financial Resources:

Financial capability of the firm based on documented information to be
provided by the bidder. This may include bank statement, letters from potential
financiers, or any other proof of having adequate capital for this project.

12

TOTAL

100%

NOTE: The pass mark to proceed to the financial evaluation stage shall be 80 % (>=
80%0). Evaluation shall be done based on the evaluation criteria provided.

(C) EINANCIAL EVALUATION:

The winning bidder will be the lowest bidder among those who will have passed the
technical evaluation as outlined in (a & b) above except where the bidder has not satisfied
all other requirements stated in the bid document. The financial evaluation will include
arithmetic corrections where necessary and shall take into account any financial discounts
stated in the bid document.

(D) DUE DILIGENCE:
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KCAA shall conduct a due diligence to confirm and verify the qualifications of the

tenderer who submitted the lowest evaluated responsive tender to be awarded the contract
in accordance with this PPADA Act.

SECTION III CONDITIONS OF CONTRACT
Table of Contents

1 Definitions ......covviiiiii i 15
2 Interpretation. ... .....oovuiii it 17
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CONDITIONS OF CONTRACT

1. Definitions

1.1 In this Contract, except where context otherwise requires, the following terms
shall be interpreted as indicated,;

“Bill of Quantities” means the priced and completed Bill of Quantities

forming part of the tender.
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“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as
certified by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer
and the Contractor as recorded in the Agreement Form and signed by the
parties including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the
Works,

“The Contractor” refers to the person or corporate body whose tender to
carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document
submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months™ are calendar months.

“A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Project
Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data
and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for labour
and the associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public
Procurement Regulations (i.e. Central or Local Government administration,
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Universities, Public Institutions and Corporations, etc) is the party who
employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended that
the Contractor shall complete the Works. The Intended Completion Date
may be revised only by the Project Manager by issuing an extension of time
or an acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor
for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of
Contract (or any other competent person appointed by the Employer and
notified to the Contractor, to act in replacement of the Project Manager) who
Is responsible for supervising the execution of the Works and administering
the Contract and shall be an

“Architect” or a “Quantity Surveyor” registered under the Architects and
Quantity Surveyors Act Cap 525 or an “Engineer” registered under
Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports™ are those reports that may be included in the
tendering documents which are factual and interpretative about the surface
and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in the
Contract and any modification or addition made or approved by the Project
Manager.

“Start Date” is the latest date when the Contractor shall commence

execution of the Works. It does not necessarily coincide with the Site
possession date(s).
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“A Subcontractor” is a person or corporate body who has a Contract with
the Contractor to carry out a part of the Work in the Contract, which includes
Work on the Site.

“Temporary works” are works designed, constructed, installed, and
removed by the Contractor which are needed for construction or installation
of the Works.

“A Variation” is an instruction given by the Project Manager which varies the
Works.

“The Works” are what the Contract requires the Contractor to construct, install,
and turnover to the Employer, as defined in the Appendix to Conditions of
Contract.

Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning in English Language unless
specifically defined. The Project Manager will provide instructions
clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Appendix to Conditions of Contract,
reference in the Conditions of Contract to the Works, the Completion Date
and the Intended Completion Date apply to any section of the Works (other
than references to the Intended Completion Date for the whole of the
Works).

2.3 The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;
(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4)  Appendix to Conditions of Contract,
(5) Conditions of Contract,
(6) Specifications,
(7)  Drawings,
(8)  Bill of Quantities,
(9) Any other documents listed in the Appendix to Conditions of
Contract as forming part of the Contract.
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Immediately after the execution of the Contract, the Project Manager
shall furnish both the Employer and the Contractor with two copies
each of all the Contract documents. Further, as and when necessary

the Project Manager shall furnish the Contractor [always with a copy
to the Employer] with three [3] copies of such further drawings or details or
descriptive schedules as are reasonably necessary either to explain or amplify
the Contract drawings or to enable the Contractor to carry out and complete the Works
in accordance with these Conditions.

3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall be English
language and the Laws of Kenya respectively unless otherwise stated.

4 Project Manager’s Decisions
4.1 Except where otherwise specifically stated, the Project Manager will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and responsibilities to
others after notifying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when in writing. A
notice shall be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor’s
obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract
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and also with the Employer, as per the directions of the Project Manager.
The Contractor shall also provide facilities and services for them. The
Employer may modify the said List of Other Contractors etc., and shall
notify the Contractor of any such modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the

Qualification Information, to carry out the functions stated in the said
Information or other personnel approved by the Project Manager. The
Project Manager will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are substantially equal to or
better than those of the personnel listed in the Qualification Information. If
the Project Manager asks the Contractor to remove a person who is a
member of the Contractor’s staff or work force, stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven days and
has no further connection with the Work in the Contract.

10 Works

10.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date
and shall be carried out in accordance with the Program submitted by the
Contractor, as updated with the approval of the Project Manager, and
complete them by the Intended Completion Date.

11 Safety and Temporary Works

11.1 The Contractor shall be responsible for the design of temporary works.
However before erecting the same, he shall submit his designs including
specifications and drawings to the Project Manager and to
any other relevant third parties for their approval. No erection of temporary
works shall be done until such approvals are obtained.

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility
for design of the Temporary works and all drawings prepared by the
Contractor for the execution of the temporary or permanent Works, shall be
subject to prior approval by the Project Manager before they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on the Site.
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12. Discoveries

12.1 Anything of historical or other interest or of significant value unexpectedly
discovered on Site shall be the property of the Employer. The Contractor
shall notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

13. Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract, the
Contractor shall submit to the Project Manager for approval a program
showing the general methods, arrangements, order, and timing for all the
activities in the Works. An update of the program shall be a program
showing the actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining Work, including any
changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated
program at intervals no longer than the period stated in the Appendix to
Conditions of Contract. If the Contractor does not submit an updated
program within this period, the Project Manager may withhold the amount
stated in the said Appendix from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue program has been submitted. The Project Manager’s approval of
the program shall not alter the Contractor’s obligations. The Contractor
may revise the program and submit it to the Project Manager again at any
time. A revised program shall show the effect of Variations and
Compensation Events.

14. Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the Contractor.
If possession of a part is not given by the date stated in the Appendix to
Conditions of Contract, the Employer will be deemed to have delayed the
start of the relevant activities, and this will be a Compensation Event.
15. Access to Site

15.1 The Contractor shall allow the Project Manager and any other person
authorized by the Project Manager, access to the Site and to any place where
work in connection with the Contract is being carried out or is intended to
be carried out.
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16. Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager which
are in accordance with the Contract.

17. Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it
impossible for completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining Work, which
would cause the Contractor to incur additional cost. The

Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the
Project Manager in writing for a decision upon the effect of a Compensation
Event or variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay caused by such failure shall not
be considered in assessing the new (extended) Completion Date.

17.2 No bonus for early completion of the Works shall be paid to the Contractor
by the Employer.

18. Management Meetings

18.1 A Contract management meeting shall be held monthly and attended by the
Project Manager and the Contractor. Its business shall be to review the plans
for the remaining Work and to deal with matters
raised in accordance with the early warning procedure. The Project
Manager shall record the minutes of management meetings and provide
copies of the same to those attending the meeting and the Employer. The
responsibility of the parties for actions to be taken shall be decided by the
Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

19. Early Warning

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the Work, increase the Contract Price or delay the execution of
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the Works. The Project Manager may require the Contractor to provide an
estimate of the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be provided by the
Contractor as soon as reasonably possible.

19.2 The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or circumstance
can be avoided or reduced by anyone involved in the Work and in carrying
out any resulting instructions of the Project Manager.

20. Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect
the Contractor’s responsibilities. The Project Manager may instruct the
Contractor to search for a defect and to uncover and test any Work that the
Project Manager considers may have a defect. Should the defect be found,
the cost of uncovering and making good shall be borne by the Contractor,
However, if there is no defect found, the cost of uncovering and making
good shall be treated as a variation and added to the Contract Price.

20.2 The Project Manager shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which begins at Completion, and is
defined in the Appendix to Conditions of Contract. The Defects Liability
Period shall be extended for as long as defects remain to be corrected.

20.3 Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Project Manager’s notice.
If the Contractor has not corrected a defect within the time specified in the
Project Manager’s notice, the Project Manager will assess the cost of having
the defect corrected by other parties and such cost shall be treated as a
variation and be deducted from the Contract Price.

21. Bills Of Quantities

21.1 The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rate in the
Bills of Quantities for each item.

Page 33 of 80



21.2 If the final quantity of the Work done differs from the quantity in the Bills of
Quantities for the particular item by more than 25 percent and provided the
change exceeds 1 percent of the Initial Contract price, the Project Manager
shall adjust the rate to allow for the change.

21.3 If requested by the Project Manager, the Contractor shall provide the Project
Manager with a detailed cost breakdown of any rate in the Bills of
Quantities.

22. Variations

22.1 All variations shall be included in updated programs produced by the
Contractor.

22.2 The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project Manager
shall assess the quotation, which shall be given within seven days of the
request or within any longer period as may be stated by the Project Manager
and before the Variation is ordered.

22.3 If the work in the variation corresponds with an item description in the Bills
of Quantities and if in the opinion of the Project Manager, the quantity of
work is not above the limit stated in Clause 21.2 or the timing of its
execution does not cause the cost per unit of quantity to change, the rate in
the Bills of Quantities shall be used to calculate the value of the variation.
If the cost per unit of quantity changes, or
if the nature or timing of the work in the variation does not correspond with
items in the Bills of Quantities, the quotation by the Contractor shall be in
the form of new rates for the relevant items of Work.

22.4 1f the Contractor’s quotation is unreasonable, the Project Manager may order
the variation and make a change to the Contract price, which shall be based
on the Project Manager’s own forecast of the effects of the variation on the
Contractor’s costs.

22.5 If the Project Manager decides that the urgency of varying the Work would
prevent a quotation being given and considered without delaying the Work,
no quotation shall be given and the variation shall be treated as a
Compensation Event.
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22.6 The Contractor shall not be entitled to additional payment for costs that could
have been avoided by giving early warning.

22.7 When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

23. Payment Certificates, Currency of Payments and Advance Payments

23.1 The Contractor shall submit to the Project Manager monthly applications for
payment giving sufficient details of the Work done and materials on Site
and the amounts which the Contractor considers himself to be entitled to.
The Project Manager shall check the monthly application and certify the
amount to be paid to the Contractor within 14 days. The value of Work
executed and payable shall be determined by the Project Manager.

23.2 The value of Work executed shall comprise the value of the quantities of the
items in the Bills of Quantities completed, materials delivered on Site,
variations and compensation events.  Such materials shall become the
property of the Employer once the Employer has paid the Contractor for
their value. Thereafter, they shall not be removed from Site without the
Project Manager’s instructions except for use upon the Works.

23.3 Payments shall be adjusted for deductions for retention. The Employer shall
pay the Contractor the amounts certified by the Project Manager within 30
days of the date of issue of each certificate. If the Employer makes a late
payment, the Contractor shall be paid simple interest on the late payment in
the next payment. Interest shall be calculated on the basis of number of days
delayed at a rate three percentage points above the Central Bank of Kenya’s
average rate for base lending prevailing as of the first day the payment
becomes overdue.

23.4 If an amount certified is increased in a later certificate or as a result of an
award by an Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be calculated from
the date upon which the increased amount would have been certified in the
absence of dispute.

23.5 Items of the Works for which no rate or price has been entered in will not be

paid for by the Employer and shall be deemed covered by other rates and
prices in the Contract.
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23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the
Contractor shall be made in Kenya Shillings and foreign currency in the
proportion indicated in the tender, or agreed prior to the execution of the
Contract Agreement and indicated therein. The rate of exchange for the
calculation of the amount of foreign currency payment shall be the rate of
exchange indicated in the Appendix to Conditions of Contract. If the
Contractor indicated foreign currencies for payment other than the
currencies of the countries of origin of related goods and services the
Employer reserves the right to pay the equivalent at the time of payment in
the currencies of the countries of such goods and services. The Employer
and the Project Manager shall be notified promptly by the Contractor of an
changes in the expected foreign currency requirements of the Contractor
during the execution of the Works as indicated in the Schedule of Foreign
Currency Requirements and the foreign and local currency portions of the
balance of the Contract Price shall then be amended by agreement between
Employer and the Contractor in order to reflect appropriately such changes.

23.7 In the event that an advance payment is granted, the following shall apply:-

a) On signature of the Contract, the Contractor shall at his request, and
without furnishing proof of expenditure, be entitled to an advance of
10% (ten percent) of the original amount of the Contract. The
advance shall not be subject to retention money.

b)  No advance payment may be made before the Contractor has
submitted proof of the establishment of deposit or a directly liable
guarantee satisfactory to the Employer in the amount of the advance
payment. The guarantee shall be in the same currency as the advance.

C) Reimbursement of the lump sum advance shall be made by
deductions from the Interim payments and where applicable from the
balance owing to the Contractor. Reimbursement shall begin when
the amount of the sums due under the Contract reaches 20% of the
original amount of the Contract. It shall have been completed by the
time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated by
means of the formula:

R

A(x' —x')
80-20
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Where:

the amount to be reimbursed

the amount of the advance which has been granted

1 =the amount of proposed cumulative payments as a percentage
of the original amount of the Contract. This figure will
exceed 20% but not exceed 80%.

R
A
X

X1 = the amount of the previous cumulative payments as a
percentage of the original amount of the Contract. This
figure will be below 80%but not less than 20%.

d) with each reimbursement the counterpart of the directly liable guarantee

may be reduced accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

(@)

(b)

(©)

(d)

(€)

(f)

The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a way
that affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the Works on
time.

The Project Manager instructs the Contractor to uncover or to carry
out additional tests upon the Work, which is then found to have no
defects.

The Project Manager unreasonably does not approve a subcontract to
be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to tenderers (including the
Site investigation reports), from information available publicly and
from a visual inspection of the Site.
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24.2

24.3

24.4

24.5

24.6

() The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional work
required for safety or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer does
not work within the dates and other constraints stated in the Contract,
and they cause delay or extra cost to the Contractor.

(i)  The effects on the Contractor of any of the Employer’s risks.

(j))  The Project Manager unreasonably delays issuing a Certificate of
Completion.

(k)  Other compensation events described in the Contract or determined
by the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent the
Work being completed before the Intended Completion Date, the Contract
Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the
Contract Price shall be increased and whether and by how much the Intended
Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event
upon the Contractor’s forecast cost has been provided by the Contractor, it
shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable,
the Project Manager shall adjust the

Contract Price based on the Project Manager’s own forecast. The

Project Manager will assume that the Contractor will react competently and
promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having
given early warning or not having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided
for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise to the
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claim has first arisen. The claim shall be submitted within thirty days
thereafter.

Provided always that should the event giving rise to the claim of continuing
effect, the Contractor shall submit an interim claim within the said thirty
days and a final claim within thirty days of the end of the event giving rise
to the claim.

25. Price Adjustment

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other
levies are changed between the date 30 days before the submission of
tenders for the Contract and the date of Completion. The adjustment shall
be the change in the amount of tax payable by the Contractor.

25.2 The Contract Price shall be deemed to be based on exchange rates current at
the date of tender submission in calculating the cost to the Contractor of
materials to be specifically imported (by express provisions in the Contract
Bills of Quantities or Specifications) for permanent incorporation in the
Works. Unless otherwise stated in the Contract, if at any time during the
period of the Contract exchange rates shall be varied and this shall affect the
cost to the Contractor of
such materials, then the Project Manager shall assess the net difference in
the cost of such materials. Any amount from time to time so assessed shall
be added to or deducted from the Contract Price, as the case may be.

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed
to have been calculated in the manner set out below and in sub-clauses 25.4
and 25.5 and shall be subject to adjustment in the events specified
thereunder;

(i)  The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other emoluments
and expenses as determined by the Joint Building Council of Kenya
(J.B.C.) and set out in the schedule of basic rates issued 30 days
before the date for submission of tenders. A copy of the schedule used
by the Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.

(i)  Upon J.B.C. determining that any of the said rates of wages or other
emoluments and expenses are increased or decreased, then the
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25.4

25.5

25.6

25.7

Contract Price shall be increased or decreased by the amount assessed
by the Project Manager based upon the difference, expressed as a
percentage, between the rate set out in the schedule of basic rates
issued 30 days before the date for submission of tenders and the rate
published by the J.B.C. and applied to the quantum of labour
incorporated within the amount of Work remaining to be executed at
the date of publication of such increase or decrease.

(ili)  No adjustment shall be made in respect of changes in the rates of
wages and other emoluments and expenses which occur after the date
of Completion except during such other period as may be granted as
an extension of time under clause 17.0 of these Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to
be based upon the basic prices of materials to be permanently incorporated
in the Works as determined by the J.B.C. and set out in the schedule of basic
rates issued 30 days before the date for submission of tenders. A copy of the
schedule used by the Contractor in his pricing shall be attached in the
Appendix to Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased
or decreased then the Contract Price shall be increased or decreased by the
amount to be assessed by the Project Manager based upon the difference
between the price set out in the schedule of basic rates issued 30 days before
the date for submission of tenders and the rate published by the J.B.C. and
applied to the quantum of the relevant materials which have not been taken
into account in arriving at the amount of any interim certificate under clause
23 of these Conditions issued before the date of publication of such increase
or decrease.

No adjustment shall be made in respect of changes in basic prices of
materials which occur after the date for Completion except during such other
period as may be granted as an extension of time under clause 17.0 of these
Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect
of any materials included in the schedule of basic rates.
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26. Retention

26.1 The Employer shall retain from each payment due to the Contractor the
proportion stated in the Appendix to Conditions of Contract until
Completion of the whole of the Works. On Completion of the whole of the
Works, half the total amount retained shall be repaid to the Contractor and
the remaining half when the Defects Liability Period has passed and the
Project Manager has certified that all defects notified to the Contractor
before the end of this period have been corrected.

27. Liquidated Damages

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated
in the Appendix to Conditions of Contract for each day that the actual
Completion Date is later than the Intended Completion Date. The Employer
may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not alter the Contractor’s liabilities.

27.2 If the Intended Completion Date is extended after liquidated damages have
been paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the
date of payment to the date of repayment, at the rate specified in Clause
23.30

28. Securities

28.1 The Performance Security shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount
and form and by a reputable bank acceptable to the Employer, and
denominated in Kenya Shillings. The Performance Security shall be valid
until a date 30 days beyond the date of issue of the Certificate of Completion.

29. Day works

29.1 If applicable, the Day works rates in the Contractor’s tender shall be used for
small additional amounts of Work only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way.

29.2 All work to be paid for as Day works shall be recorded by the Contractor on
Forms approved by the Project Manager. Each completed form shall be
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verified and signed by the Project Manager within two days of the Work
being done.

29.3 The Contractor shall be paid for Day works subject to obtaining signed Day
works forms.

30. Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been issued,
the following are the Employer’s risks:

(@) The risk of personal injury, death or loss of or damage to property
(excluding the Works, Plant, Materials and Equipment), which are
due to;

(i)  use or occupation of the Site by the Works or for the purpose
of the Works, which is the unavoidable result of the Works, or

(i)  negligence, breach of statutory duty or interference with any
legal right by the Employer or by any person employed by or
contracted to him except the Contractor.

(b)  The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Employer or in Employer’s
design, or due to war or radioactive contamination directly affecting
the place where the Works are being executed.

30.2 From the Completion Date until the Defects Correction Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is
the Employer’s risk except loss or damage due to;

(@) adefect which existed on or before the Completion Date.

(b)  an event occurring before the Completion Date, which was not itself
the Employer’s risk

(c) the activities of the Contractor on the Site after the Completion Date.

30.3 From the Start Date until the Defects Correction Certificate has been issued,
the risks of personal injury, death and loss of or damage to property
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(including, without limitation, the Works, Plant, Materials, and Equipment)
which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the

Contractor, insurance cover from the Start Date to the end of the Defects

Liability Period, in the amounts stated in the Appendix to

Conditions of Contract for the following events;

(@) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract, and (d) Personal injury
or death.

30.4 Policies and certificates for insurance shall be delivered by the Contractor
to the Project Manager for the Project Manager’s approval before the Start
Date. All such insurance shall provide for compensation required to rectify
the loss or damage incurred.

30.5 If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor
should have provided and recover the premiums from payments otherwise
due to the Contractor or, if no payment is due, the payment of the premiums
shall be a debt due.

30.6 Alterations to the terms of insurance shall not be made without the approval
of the Project Manager. Both parties shall comply with any conditions of
insurance policies.

31. Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall issue a
written request to the Project Manager to issue a Certificate of Completion
of the Works. The Employer shall take over the Site and the Works within
seven [7] days of the Project Manager’s issuing a Certificate of Completion.

32. Final Account

32.1 The Contractor shall issue the Project Manager with a detailed account of the
total amount that the Contractor considers payable to him by the Employer
under the Contract before the end of the Defects Liability Period. The
Project Manager shall issue a Defects Liability Certificate and certify any
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33. Termination

final payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project
Manager shall issue within 30 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Project Manager shall
decide on the amount payable to the Contractor and issue a Payment
Certificate. The Employer shall pay the Contractor the amount due in the
Final Certificate within 60 days.

33.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These fundamental breaches
of Contract shall include, but shall not be limited to, the following;

33.2

(a)

(b)

(©)

(d)

(€)

(f)

the Contractor stops work for 30 days when no stoppage of work is
shown on the current program and the stoppage has not been
authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of
the Works, and the instruction is not withdrawn within 30 days;

the Contractor is declared bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim
Certificate) or 60 days (for Final Certificate)of issue.

the Project Manager gives notice that failure to correct a particular
defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Project
Manager;

the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under Clause 33.1 above,
the Project Manager shall decide whether the breach is fundamental or not.
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33.3 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

33.4 If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible. The Project Manager shall immediately thereafter arrange for a
meeting for the purpose of taking record of the Works executed and
materials, goods, equipment and temporary buildings on Site.

34. Payment Upon Termination

34.1 If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Project Manager shall issue a certificate for the value of
the Work done and materials ordered and delivered to Site up to the date of
the issue of the certificate. Additional liquidated damages shall not apply.
If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable by the Contractor.

34.2 If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall
issue a certificate for the value of the Work done, materials ordered, the
reasonable cost of removal of equipment, repatriation of the Contractor’s
personnel employed solely on the Works and the Contractor’s costs of
protecting and securing the Works.

34.3 The Employer may employ and pay other persons to carry out and complete
the Works and to rectify any defects and may enter upon the Works and use
all materials on the Site, plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works under
this clause remove from the Site as and when required, within such reasonable time as
the Project Manager may in writing specify, any temporary buildings, plant, machinery,
appliances, goods or materials belonging to or hired by him, and in default the Employer
may (without being responsible for any loss or damage) remove and sell any such
property of the Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

Until after completion of the Works under this clause the Employer shall not be bound
by any other provision of this Contract to make any payment to the Contractor, but upon
such completion as aforesaid and the verification within a reasonable time of the accounts
therefore the Project Manager shall certify the amount of expenses properly incurred by
the Employer and, if such amount added to the money paid to the Contractor before such
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determination exceeds the total amount which would have been payable on due
completion in accordance with this Contract the difference shall be a debt payable to the
Employer by the Contractor; and if the said amount added to the said money be less than
the said total amount, the difference shall be a debt payable by the Employer to the
Contractor.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either the Employer or the Contractor, the Project Manager shall certify
that the Contract has been frustrated. The Contractor shall make the Site safe and stop
Work as quickly as possible after receiving this certificate and shall be paid for all Work
carried out before receiving it.

Corrupt gifts and payments of commission
The Contractor shall not;

Offer or give or agree to give to any person in the service of the Employer any gift or
consideration of any kind as an inducement or reward for doing or forbearing to do or
for having done or forborne to do any act in relation to the obtaining or execution of this
or any other Contract for the Employer or for showing or forbearing to show favor or
disfavour to any person in relation to this or any other contract for the Employer.

Enter into this or any other contract with the Employer in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract is made particulars of any such commission and
of the terms and conditions of any agreement for the payment thereof have been disclosed
In writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him or acting
on his behalf (whether with or without the knowledge of the Contractor) shall be an
offence under the provisions of the Public Procurement Regulations issued under The
Exchequer and Audit Act Cap 412 of the Laws of Kenya.

Settlement of Disputes

In case any dispute or difference shall arise between the Employer or the Project Manager
on his behalf and the Contractor, either during the progress or after the completion or
termination of the Works, such dispute shall be notified in writing by either party to the
other with a request to submit it to arbitration and to concur in the appointment of an
Avrbitrator within thirty days of the notice. The dispute shall be referred to the arbitration
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and final decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed by the
Chairman or Vice Chairman of any of the following professional institutions;

Architectural Association of Kenya

Institute of Quantity Surveyors of Kenya
Association of Consulting Engineers of Kenya
Chartered Institute of Arbitrators (Kenya Branch)
Institution of Engineers of Kenya {IEK}

On the request of the applying party. The institution written to first by the aggrieved
party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or thing of
whatsoever nature arising thereunder or in connection therewith, including any matter or
thing left by this Contract to the discretion of the Project Manager, or the withholding by
the Project Manager of any certificate to which the Contractor may claim to be entitled
to or the measurement and valuation referred to in clause 23.0 of these conditions, or the
rights and liabilities of the parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute or difference
where notice of a dispute or difference has not been given by the applying party within
ninety days of the occurrence or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or
difference shall not commence unless an attempt has in the first instance been made by
the parties to settle such dispute or difference amicably with or without the assistance of
third parties. Proof of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the Works
or termination of the Contract by either party:

The appointment of a replacement Project Manager upon the said person ceasing to act.
Whether or not the issue of an instruction by the Project Manager is empowered by these

Conditions.
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Whether or not a certificate has been improperly withheld or is not in accordance with
these Conditions.

Any dispute or difference arising in respect of war risks or war damage.

All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless the
Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to
direct such measurements, computations, tests or valuations as may in his opinion be
desirable in order to determine the rights of the parties and assess and award any sums
which ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to
open up, review and revise any certificate, opinion, decision, requirement or notice and
to determine all matters in dispute which shall be submitted to him in the same manner
as if no such certificate, opinion, decision requirement or notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.

SECTION IV - SPECIAL CONDITIONS OF CONTRACT

4.1 Special conditions of contract shall supplement the general conditions of contract,
wherever there is a conflict between the GCC and the SCC, the provisions of the SCC
herein shall prevail over those in the GCC.

4.2 Special conditions of contract with reference to the general conditions of contract.

General conditions
of contract

reference Special conditions of contract
3.7 Performance security shall be 10% of the Contract price
3.12 Payment will be done after completion of works or as

stipulated in the contract
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3.13 Price adjustments not allowed
3.20 As per the law of Kenya
3.21 As per the law of Kenya
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SECTION V — APPENDIX TO CONDITIONS OF CONTRACT
THE EMPLOYER IS:

Name: KENYA CIVIL AVIATION AUTHORITY

Address: P.O. BOX 30163-00100 NAIROBI

Name of Authorized Representative: DIRECTOR EAST AFRICAN SCHOOL OF
AVITION

Telephone: 020 6827470

The Project Manager is: DIRECTOR EAST AFRICAN SCHOOL OF AVITION
Address: P.O. BOX 30163-00100 NAIROBI

Telephone: 020 6827470

The name (and identification number) of the Contract is: - RENOVATION OF KCAA
STAFF HOUSES AT EAST AFRICAN SCHOOL OF AVIATION, EMBAKASI.
TENDER NO. KCAA/034/2019-2020

The Works consist of: - RENOVATION OF KCAA STAFF HOUSES AT EAST
AFRICAN SCHOOL OF AVIATION, EMBAKASI.

The Intended Completion Date for the whole of the Works shall be; - SIXTEEN
(16) WEEKS FROM THE DATE OF HANDING/TAKING OVER THE
SITE.

(1) The following documents also form part of the Contract: Agreement,
(2) Letter of Acceptance,

(3) Contractor’s Tender,

(4)  Appendix to Conditions of Contract,

(5) Conditions of Contract,

(6) Specifications,

(7)  Drawings,
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(8) Bill of Quantities,
(9) Any other documents listed in the Appendix to Conditions of
Contract as forming part of the Contract.

The Contractor shall submit a revised program for the Works within fourteen (14) days of
delivery of the Letter of Acceptance.

The Site Possession Date shall be: - AS COMMUNICATED TO YOU BY PROJECT
REPRESENTATIVE.

The Site is located at EMBAKASI, NAIROBI.
The Defects Liability period is 180 days.

Other Contractors, utilities etc., to be engaged by the Employer on the Site Include those
for the execution of ; (as stated in the contract).

The minimum insurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and Materials in
respect of the Contractor’s faulty design is (as stated in the contract)

The minimum cover for loss or damage to Equipment is (as stated in the contract)
The minimum for insurance of other property is (as stated in the contract)
The minimum cover for personal injury or death insurance
For the Contractor’s employees is (as stated in the contract)
And for other people is (as stated in the contract)
The following events shall also be Compensation Events: (as stated in the contract)
The period between Program updates is 28 days.
The amount to be withheld for late submission of an updated Program is N/A

The proportion of payments retained is ten (10%0) percent.
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The Price Adjustment Clause 25.3 shall not apply.

The liquidated damages for the whole of the Works is 0.1% of the contract value (per
day)

The Performance Security shall be for the following minimum amounts equivalent as a
percentage of the Contract Price ten (10) percent (%)

The Completion Period for the Works is sixteen (16) [Weeks]
The rate of exchange for calculation of foreign currency payments is N/A.

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor
to attach].

Advance Payment shall not be granted.
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SECTION VI- SPECIFICATIONS- BILL OF QUANTITIES
RENOVATION OF KCAA STAFF HOUSES AT EAST AFRICAN

EMBAKASI

SCHOOL OF AVIATION

NO. UNITS) AT THE EAST
AFRICAN SCHOOL OF AVIATION - EMBAKASI, NAIROBI

PROPOSED REFURBISHMENT OF STAFF HOUSES. UNITS NUMBERS 59-60 & 63 - 72 (12

ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS

INTERNAL GENERAL REPAIRS

Flooring and walling Finishes

Remove existing PVC floor tiles, cart away from
site arising debris and hack the floor to receive
ceramic tiles.

Carefully demolish existing terrazzo floor finish,
cart away from site arising debris and make
good disturbed adjacent areas / surfaces during
demolition, and prepare the surface to receive
a new floor finish (measured separately)

40mm Thick bed finished to receive non slip
Ceramic Floor tiles as

'Saj' fixed with approved adhesive (measured
separately)

Supply and fix 330 x 330 x 6mm thick colored
non slip Ceramic
Floor tiles as 'Saj' fixed with approved adhesive

Carefully hack internal wall plaster surfaces in
cloak rooms up to 1500mm above finished floor
level to prepare surfaces for tile finishing

Prepare and cast 1:3 cement sand backing to
receive new tiles

Supply and fix 200x250mmx6mm thick glazed
ceramic wall tiles as
SAJ or approved equivalent to ditto well grouted
to satisfaction of PM

Internal Doors

Supply and fix 50mm semi-solid cored flush
door size 820*2060 lipped in hardwood ¢/w iron
mongery

Supply and fix 3 lever mortice lock as "Union"
¢/w aluminium lever furniture to ditto
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NO

NO

616

204

204

820

492
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Supply and fix 150x50 mm rebated hardwood

H Lm 70
door frame
Supplly and fix steel door lock 'as union'
K ref22931NH rasp welded on existing main door| NO 12
to Project Manager's approval
L Supply and fix 45x12mm hard wood door Lm 70
lipping to existng flush doors
Supply and fix gauge 28 GI plain sheet as kicker
M . . SM 12
plate to internal door face in wet areas
Total Carried to collection Page 3
ITEM DESCRIPTION UNIT| QTY RATE KSHS
Wardrobes
A Supply and fix 100mm aluminium 'D' pull{ NO 150
handles to cabinet doors
Attend to wardrobe drawers to allow fon
B smooth opening and attend to and replace| ITEM
broken shoe racks
Supply and fix 1900x600 blockboard
C wardrobe door lipped in hardwood c/w iron| NO 15
mongery
Supply and fix 430x550x150mm drawer
D comprising 20mm thick block board, plywood NO 26
base and pull handle
E Supply and fix 75x50mm cypress wardrobel Lm 40
door frame
Ceiling
Supply and fix soft board ceiling finish c/w
F timber beading all round the storage tank NO 18
chamber (Overall size 1.6 x 1.2M). All to
match the existing
Ditto but overall size (1.6 x 0.850M) NO 14
WINDOWS AND ASSOCIATED IRON
MONGERY
Supply and fix 2300m long wrought moulded
cypress pelmet box comprising 150 x 25mm
G Pelmet fascia,150 x 25mm top, 150 x 150 x | NO 12
25mm boxed end, 50x50mm, bearer and
15mm dia quadrant
H Ditto but 1300mm long NO 22
Ditto but 1800mm long NO 22
Supply and fix 2300mm Aluminiun I section
double curtain rails with brackets at 150mm
] . NO 12
centers, complete with gear rollers and all
other necessary accessories
K Ditto but 1300mm long NO 22
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Ditto but 1800mm long NO 22
M Supply and fix brass coated window stay NO 75
N Supply and fix brass coated window fastener| NO 75
Weld Flat bars to windows to reduce the size
P ) NO 48
of the window panes
Total Carried to collection Page 3
ITEM DESCRIPTION UNIT | QTY RATE KSHS
GLAZING
Supply and fix 27100mmx550mm x4mm thick
B clear glass to existing metal casement in| NO 28
putty
C Ditto but 900x800mm NO 12
D Ditto but 600X300mm NO 10
Supply and fix 200mmx600mm x4mm thick
E clear glass to existing metal casement in| NO 14
putty
= Supply anql fix 600x600 obscure glass to steel NO 14
casement in putty
G Ditto but 300x200mm NO 16
Supply and fix 500x150x 4mm clear glass
H louver with polished edges in existing] NO 12
aluminium louver carriers
J Ditto but 200x150mm NO 14
Supply and fix 900x100 clear glass louver
K ventlight to existing timber door frame| NO 20
grooves
Supply and fix 450x600mm x6mm dressing
L mirror c/w dome shaped chrome plated] NO 24
screws
M Attend to all broken casement windows, ITEM
including adjusting to allow smooth opening
Total Carried to collection Page below
Collection
Total for general internal repairs brought from
page 1 Kshs




Total for general internal repairs brought from
page 2

Total for general internal repairs brought from
pg 3 above

Kshs

Kshs

Total for Internal General Repairs Carried to Summary

ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS

]

PLUMBING AND SANITARY FITTINGS

Bidders must in their rates, allow for
removal of existing sanitary fittings,
connection of new to existing supplies
and waste; and incidental builders work
including making good all disturbed|
surfaces

Supply and fix WC suite comprising pan, 9.0
litres ceramic cistern and fittings, chrome
plated flush lever, 32 mm diameter PVC flush
pipe, medium duty seat and cover and 15
mm diameter plastic ball valve as per
"Twyfords' Catalogue or approved equivalent

Supply and fix 500 X 410 WHB with two tap
holes c/w plastic bottle trap, plug and chain
including 300 mm long flexible connector as
"Twyfords' or approved equivalent

Supply and fix garden tap to the kitchen yard
point

Supply and fix 12mm wall mounted pillar tap
as peglar to the kitchen sink

Supply and fix 19mm bath mixer complete
with fixed CP riser and shower rose as 'Bricon'
or approved equivalent

Supply and fix 38mm plastic bottle trap C/W

waste outgo

Supply and replace 75mm PVC waste pipe complete
with all the necessary fittings

NO

NO

NO

NO

NO

NO

LM

12

14

12

12

12

24

38

Total Carried to collection Page
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ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS

Supply and fix 800mm CP towel rail C/W
brackets

Supply and fix Ceramic Cistern cover

Supply and install 500 litre rectangular close-
end water tank as 'Roto Moulders' or approved
equivalent c/w fittings and connections to
existing supply lines including hoisting to tank
chamber on ceiling

Supply and fix 300mm flex tube

Remove the existing bathtubs and make good
the disturbed areas to provide for shower tray.

Allow for supply and installation of all gulley|
traps, chasing on stone wall and all necessary
buiders work to make a provision for
connection into existing drainage saystem
after reworks on the bathrooms, toilets and
kitchen areas. In all Units.

Kitchen Cabinet Units

Carefully demolish the existing low level block-
board kitchen cabinet units, keep safely sink]
units for re-use and cart away other debris as
directed

100mm masonry wall including plastering for
cabinet unit

75mm reinforced concrete Kitchen worktop
including necessary form work

Supply and fix 450x450x12mm granito tiles to
kitchen worktops fixed in approved adhesive
on concrete surfaces including polishing on
exposed edges

Supply and fix 750x450mmx25mm thick block-
board cabinet doors with hardwood lipping on
all exposed edges

Re-fix salvaged kitchen sink to position

NO

NO

NO

NO

NO
ITEM

NO

SM

SM

SM

NO

NO

12

12

12

12

30

38

38

44

12

Total Carried to collection Page
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ITEM DESCRIPTION UNIT | QTY RATE KSHS
A Supply and fix 280x1800 block board high NO 36
level kitchen shelving, all wall mounted
B Supply and fix 38 mm diameter bottle trap c/w NO 12
waste outgo to kitchen sink
C Supply and fi>.< 100mm aluminium 'D" pull- NO 120
handles to cabinet doors
D Supply and fix plastic ball catches to cabinet NO 120
doors
Total Carried to collection Page
Collection
Total for sanitary and kitchen cabinet repair works
brought from page 4
Total for sanitary and kitchen cabinet repair works Kshs
brought from page 5
Ksh
Total for sanitary and kitchen cabinet repair works from >ns
page 6 above Kshs

Total for Sanitary and Kitchen cabinet unit works

Carried to
Summary
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ITEM DESCRIPTION UNIT | QTY RATE KSHS
ELECTRICAL FITTINGS
All electrical fittings will be of England
make or approved equivalent
A Supply and fix wall brackets NO 24
Supply and fix 1200mm fluorescent fitting
B i . NO 12
¢/w tube as 'Philips' or approved equivalent
C Supply and fix 450mm Shavers unit complete| NO 12
D Supply _and fix electric door bell c/w wiring NO 12
and switch
E Supply and fix 5A one gang two way lighting NO 30
switch
F Supply and fix 13A single-switch socket outlet| NO 32
G Supply_ gnd fix straight battern lamp holder NO 55
¢/w ceiling rose
H S_u_pply and fix 100w glass ball fitting c/w NO 24
fixing bracket
j Su_pply and fix a 45Amp cooker consumer NO 4
unit
Supply and fix 6mmz2 three-core armoured
K cable including incidental buiders work, Lm 80
excavations, back filling and connection to
main switch in main house
L Supply and fix Bulk head fitting c¢/w fixing NO 36

bracket

Total for Electrical Fitting works Carried to Summary
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ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS

STEEL DOORS AND ASSOCIATED IRON
MONGERY

Bidders must allow for incidental
demolition/removal of existing doors|
and furniture in their rates
Kitchen and rear exit doors

Supply and fix 2040x900mm single leaf swing
mild steel half glazed panel door complete with
hinges assembled and fixed to opening
including pinning lugs to conc. blockwork
surround and bedding frame in mortar
comprising 50 x 25 x 3 mm stiles, bottom &
top rail, & 4No intermediate rails,
500mmx300mm cranked Gauge 16 panels on
bottom half and 240x160mmx5mm thick one
way filmed glazed panels top half,
480mmx90mm fan light ¢/w locking devices

Open yard Doors

Ditto but 2100x900mm grill door 50x25mm
RHS stiles and rails, 25x25mm SHS
intermediate rails and 900x300mm wide
gauge 16 middle plain sheet to conceal
locking devices as per sample.

NO

NO

24

12

Total for Steel Door works Carried to Summary
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ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS

Internal Redecorations

Prepare all previously painted surfaces
internally and then apply:

Three coat of silk vinyl emulsion paint as
crown solo specification or approved and
equivalent to all internal wall surfaces

Ditto but plastic emulsion paint to all
previously painted ceiling surfaces

Ditto but 3 no coats of gloss oil paint to all
exposed wood  surfaces including doors,
wardrodes, shelves

External Redecorations

Prepare all surfaces externally then
apply

One undercoat and 2 finishing coats of
permaplast exterior, first quality paint as
"Crown Solo" specification or approved
and equivalent to all external wall surfaces

Ditto but gloss oil paint to exposed timber
surfaces including eaves and fascia
boards(where applicable)

Apply red oxide primer and 3 coats of gloss

oil paint to steel doors and window
casements

SM

SM
SM

SM

SM

SM

2480

920
580

2260

380

350

Total for Redecoration works Carried to Summary
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ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS

F

ROOFING REPAIRS

Carefully remove existing roofing tiles,
copings and set aside safely for reuse

Rub down pitched reinforced concrete roof
surfaces to remove strewn bituminous
roofing felt and prepare surface for
waterproofing

Prepare and apply multi hyseal slurry mixed
and applied as per manufactures written
specifications to waterproof all defective
concrete roof surfaces

Supply and fix 570mm wide sirrah P GR 5
Kg/sm APP bituminous membrane as per
"Intabuild Imports" or equal and approved to
the Gable wall ends

Wirebrush to clean salvaged roof tiles
previously set aside and lay back tiles to
pitched concrete roof surface

Supply and fix matching new roof tiles to
replace broken tiles

SM

SM

SM

Lm

SM

SM

1195

1195

1195

600

875

345

Total for Roofing repair works Carried to Summary

ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS

External Works
Standby Water Reservoir platform

SUBSTRUCTURE (ALL PROVISIONAL)
EARTHWORKS

Excavate oversite to remove vegetable top soil:
150mm average depth and spread on site as
directed

Excavate trench for pad foundation not
exceeding 1.50 metres deep, starting from
reduced levels, ditto

Extra over all excavations and earthworks for
breaking up rock at any point (provisional)

Disposal

Return, fill and ram selected excavated
material around foundations.
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CM

CM

70

60

10

10




@]

Load and cart away surplus excavated
materials

Plank and strut to uphold sides of excavations:
keep excavations free from all fallen material

Keep excavations free from general water

CONCRETE
Insitu plain concrete class 1:4:8 in

50 mm Thick blinding: under pad
foundations  Insitu  reinforced
concrete class 20 (20) (1:2:4): in

250mm thick pad foundations

High vield square twisted steel bar

reinforcement to BS 4461 and KS 02-22:1976
12 mm Diameter
12 mm Diameter

Sawn formwork: to

Edges: foundation over 75 but not exceeding
150mm girth

Sides of pad footing

Edges: vertical sides of columns
Vertical Sides of column base

Vertical Sides of column

CM

Item

Item

SM

CM

KGS
KGS

LM

SM
SM

60

40

10

450
620

160

40
96

Total for external works Carried to Summary
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ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS

PLINTH FINISHES

25 mm Thick render: cement and sand (1:4) with
an _approved waterproofing additive: on concrete
or stonework: woodfloat finished:

to

Plinths: externally

REINFORCED CONCRETE
SUPERSTRUCTURE (BEAMS,

COLUMNS, STAIRCASES AND SLABS)
Insitu reinforced concrete class 20 (20): in

Beams

Columns

High vield square twisted steel bar reinforcement
to BS 4461 and KS 02-22:1976 (Provisional)

8 mm Bars

12 mm Bars Sawn
formwork: to

Sides and soffits: ring beam
Underside of suspended slab

PLINTH FINISHES

25 mm Thick render: cement and sand (1:4) with
an _approved waterproofing additive: on concrete
or stonework: woodfloat finished:

Plinths: externally
Sides and soffits: ring beam

underside of suspended slab

Water resevoir
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CM
CM

KGS
KGS

SM
SM

SM
SM

96

13

195
297

70
45

70
45




Elevated water storage tank (cylindrical plastic),
net capacity 2,300 litres as "KENTANK "
dimensions (1810mm dia x 1380mm high) on and
including hoisting and placing on the
constructed bearing support raised 2000mm
above ground level. The tank is to be complete
with; Tank external ladder,Overflows, gate valves
and tank connectors.

Rising Mains

Supply and fix the following class "B" pipe
and fittings in the above tank up to and
including connection to the storage tank in
main house corridor ceiling. Allow for all
cuttings and on site threading

RISING MAINS

19mm dia. GI pipe (6 meter long for each unit)

19mm dia gate valve as 'Pegler’

Allow for chasing on stone wall and all necessary
buiders work to make good damaged surfaces
resulting from the above works and cart away
debris

NO

Lm
NO

ITEM

12

56
22

Total Carried to collection Page

ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS

OTHER EXTERNAL REPAIRS
Entry porch Cleaning (Terrazzo)

Sweep the floor to remove loose dirt, crumbs, and
other debris. Using plain water and necesary
terrazo cleaning reagents or a neutral (neither
acidic or alkaline) cleaner, wet mop the floor.
Rinse the surface thoroughly with clean water,
and apply the terrazo polish to shine.

When dry, buff the floor to restore shine.

Precast Concrete louvres

Bidders should include in their rates the
cost of bringing down the defective
concrete louvres where applicable

200mm Precast Concrete louvres blocks to the
kitchen yard enclosure to match the existing,
including support walling

Kitchen Yard
Hack of the surface to the Kitchen yard and

prepare and cast 40mm Thick bed finished to
approved pattern
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Remove existing PC paving slabs around the
building, and keep safely for reuse

Prepare ditto surfaces including necessary
excavations, murram blinding, compaction and
levelling surface for laying of slabs

Lay salvaged PC paving slabs including jointing in
1:3 cement sand mortar

Allow for replacement of damaged slabs in
600x600 x50mm thick PC slabs including jointing
in 1:3 cement sand mortar

Supply and fix RC 300 x 300 x 50mm thick precast
concrete block inspection covers to the GT

Ditto but 600 x 600 x 50mm thick reinforced PC
manhole covers

SM

SM

SM

SM

NO
NO

1120

1120

800

330

36
32

Total Carried to collection Page

Collection
Total for External works brought from page 11

Total for External works brought from page 12

Total for External works brought from page 13
above

Kshs

Kshs
Kshs

Total for External works Carried to Summary
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ITEM DESCRIPTION PAGE KSHS

SUMMARY PAGE
Total for Internal General Repairs Brought from
Page 3
Total for Sanitary and Kitchen cabinet unit

6
works Brought from Page
Total for Electrical Fitting works Brought from 7
Page
Total for Steel Door works Brought from Page 8
Total for Redecoration works Brought from 9
Page
Total for Roofing repair works Brought from 10
Page
Total for Water tank and External repair works 13

Brought from Page

Total for proposed works Carried to GRAND SUMMARY Kshs
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ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS

PROVISIONAL SUMS
CONTINGENCY

Allow a provisional sum of Kshs.One Million
five hundred thousand shillings to be
expended in whole or in part on
contigency with written instructions from
the Project Manager

SUM

1,500,000

Total P.C. to Grand Summary

GRAND SUMMARY

BUILDER'S WORK

PROVISIONAL SUMS
(CONTINGENCY SUM)

ADD 16% VAT

Kshs
Kshs

GRAND TOTAL CARRIED TO FORM OF
TENDER
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SITE VISIT FORM

(TO BE RETURNED DULY SIGNED AND STAMPED WITH TENDER DOCUMENT)

RENOVATION OF KCAA STAFF HOUSES AT EAST AFRICAN SCHOOL OF
AVIATION, EMBAKASI

THIS IS TO CONFIRM THAT --crmeemmemmemeemme e cemcce S ——
(COMPANY NAME) HAS MADE A SITE VISIT TO THE KCAA STAFF HOUSES IN EMBAKASI
VILLAGE, NAIROBI.

COMPANY REPRESENTATIVE

] ]V = e —— Y-\ Si—— S

OFFICIAL STAMP

KCAA REPRESENTATIVE

NV ] S ————

OFFICIAL STAMP
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SECTION VII - STANDARD FORMS

Notes on the Standard Forms:

7.1 Form of Tender and Price Schedule form

These forms must be completed by the tenderer and submitted with the tender documents
as specified in the format of submission. It must also be duly signed by duly authorized
representative of the tenderer.

7.2  Confidential Business Questionnaire Form
This form must be completed by the tenderer and submitted with tender documents

7.3  Tender Security Form

When required by the tender document the tenderer shall provide the tender security
either in the form included therein after or in another format acceptable to the procuring
entity.

7.4 Contract Form

The Contract form shall not be completed by the tenderer at the time of submitting the
tenderer at the time of submitting the tender. The contract form shall be completed
after contract award.

7.5 Performance Security form

The performance security form should not be completed by the tenderer at the time of
tender preparation. Only the successful tenderer will be required to provide
performance security in the sum provided herein or in another form acceptable to the
procuring entity.

7.6  Bank Guarantee for Advance Payment.
When there is an agreement to have Advance payment, this form must be duly completed.

7.7 Manufacturer’s Authorization Form

When required by the tender document, this form must be completed and submitted
with the tender document. This form will be completed by the manufacturer of the
goods where the tender is an agent.
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PRICE SCHEDULE FORM

Name Of TeNAeIrer: tuuueeerrirnnnerrrrsnnsssssssannssssssaannsssssnnnssssssnnnnsssssnnnnnns

TENDER NUMBER: KCAA/034/2019-2020

TITLE OF TENDER: RENOVATION OF KCAA STAFF HOUSES AT EAST
AFRICAN SCHOOL OF AVIATION, EMBAKASI

NO. | HOUSE NUMBER TOTAL COST KSHS

1. |Total cost for the RENOVATION OF KCAA
STAFF HOUSES AT EAST AFRICAN
SCHOOL OF AVIATION, EMBAKASI as per
the Bills of Quantities provided in inclusive of
all applicable taxes.

PLEASE NOTE AND COMPLY WITH THE FOLLOWING:
I.  All prices to be inclusive of all taxes.
Il. In case of discrepancy between unit price and total, the unit price shall
prevail.
I1l. Arithmetic will not be accepted

Authorized Official:

Name Signature, date and official stamp
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FORM OF TENDER

Date

Tender No. KCAA/034/2019-2020

To:

Kenya Civil Aviation Authority

P.O. BOX 30163-00100, Nairobi
Gentlemen and/or Ladies:

1.

Having examined the tender documents including Addenda

[insert numbers) of which is hereby duly acknowledged, we the undersigned, offer to carry
out the works for renovation of KCAA staff houses at East African School of Aviation,
Embakasi as indicated in the said tender documents and bill of quantities for the sum

..................................................................... [total tender amount in words
and figures] or such other sums as may be ascertained in accordance with the Schedule
of Prices attached herewith and made part of this Tender.

We undertake, if our Tender is accepted, to provide the services in accordance with the
services schedule specified in the Schedule of Requirements.

If our Tender is accepted, we will obtain the tender guarantee in a sum equivalent to
percent of the Contract Price for the due performance of the Contract, in the form prescribed
by (Procuring entity).

We agree to abide by this Tender for a period of ........................ [number] days from
the date fixed for tender opening of the Instructions to tenderers, and it shall remain binding
upon us and may be accepted at any time before the expiration of that period.

Until a formal Contract is prepared and executed, this Tender, together with your written
acceptance thereof and your notification of award, shall constitute a binding Contract
between us.

Dated this day of 2020

[signature] [In the capacity of]

duly authorized to sign tender for and on behalf of
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CONTRACT FORM

THIS AGREEMENT made the  day of 20 between............ [Name of procurement
entity] of .................l. [country of Procurement entity](hereinafter called “the Procuring entity”) of
the one part and ........................ [name of tenderer] of .......... [city and country of

tenderer](hereinafter called “the tenderer”) of the other part.

WHEREAS the procuring entity invited tenders for certain materials and spares.
Vizooooooioiiiiiii, [brief description of materials and spares] and has accepted a tender by the
tenderer for the supply of those materials and spares in the spares in the sum of
............................................. [contract price in words and figures] NOW THIS AGREEMENT
WITNESSETH AS FOLLOWS:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively assigned
to them in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:

(a) The Tender Form and the Price Schedule submitted by the tenderer;

(b) the Schedule of Requirements;

(c) the Technical Specifications;

(d) the General Conditions of Contract; (e) the Special Conditions of Contract; and
(f) the Procuring entity’s Notification of Award.

3. In consideration of the payments to be made by the Procuring entity to the tenderer as hereinafter
mentioned, the tenderer hereby covenants with the Procuring entity to provide the materials and
spares and to remedy defects therein in conformity in all respects with the provisions of the Contract

4. The Procuring entity hereby covenants to pay the tenderer in consideration of the provision of the
materials and spares and the remedying of defects therein, the Contract Price or such other sum as
may become payable under the provisions of the contract at the times and in the manner prescribed
by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with
their respective laws the day and year first above written.

Signed, sealed, delivered by the (for the Procuring entity)

Signed, sealed, delivered by the (for the tenderer) in the

presence of
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2(b) or 2(c) whichever
applied to your type of business.

You are advised that it is a serious offence to give false information on this form.

Part 1 General
Business Name

Location Of BUSINESS PIEMIUSES .....c.vviiiiiiiiiie ittt ettt ettt e e ebte e e s s bban e e s sabaaeeeeas
o [0 01\ (o T Street/Road .......ooovvvvieiiiiiiiic e
Postal address ..........ccceeeeveeenn TelNO. oo, Fax Email ........ccooovvviiiiieenen,
NALUFE OF BUSINESS ...vviiiieiiiiiie ettt ettt s et e e s e bt e e s ebe e e s bt e e s be e s sabeesssbaeesabaeesrneeeans

Registration Certificate No.
Maximum value of business which you can handle at any one time — Kshs. ........c.cccccccevvn..
Name of your bankers

BIaNCI ...
Part 2 (a) — Sole Proprietor
Yourname in full........................ AgC.eei
Nationality..........coooviiiiiini.n. Country of Origin.........c.oooeiiiiiiiiiiinnienan
Citizenship details............oooiiiii i

Part 2 (b) — Partnership
Given details of partners as follows

Name Nationality Citizenship details Shares

Part 2 (c) — Registered Company
Private or PUBLiC: ... .
State the nominal and issued capital of company
Nominal Kshs
Issued KShs......oooiiii e
Given details of all directors as follows
Name Nationality Citizenship details Shares

If a citizen, indicate under “Citizenship Details” whether by Birth, Naturalization or Registration
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TENDER SECURITY FORM

Whereas .........oovviiiiiiiiiii i [Name of the tenderer]
(Hereinafter called “the tenderer’’) has submitted its tender dated.................... [Date of submission
of tender] for  the  provision of

[Name and/or description of the services]
(Hereinafter called “the Tenderer”).........c.oviuiiiiiiiiiiii i e,

KNOW ALL PEOPLE by these presents that WE.................cooiiiiiiiiiin,

Of o [name of bank] of [name of country], having our

registered office at [name of procuring entity] (hereinafter called <the procuring entity> in the sum of

[state the amount] for which payment well and truly to be made to the said procuring entity, the Bank

binds itself, its successors, and assigns by these presents. Sealed with the

Common Seal of the said Bank this day of
20

THE CONDITIONS of this obligation are:

1. Ifthe tenderer withdraws its Tender during the period of tender validity specified by the tenderer
on the Tender Form; or

2. If the tenderer, having been notified of the acceptance of its Tender by the Procuring entity
during the period of tender validity:

(@ Fails or refuses to execute the  Contract Form, if
required,; or
(b) Fails or refuses to furnish the performance security, in accordance with the instructions to
tenderers;

we undertake to pay to the Procuring entity up to the above amount upon receipt of its first written
demand, without the Procuring entity having to substantiate its demand, provided that in its demand the
Procuring entity will note that the arnouut claimed by it is due to it, owing to the occurrence of one or
both of the two conditions, specifying the occurred condition or conditions. This guarantee will remain
in force up to and including thirty (30) days after the period of tender validity, and any demand in respect
thereof should reach the Bank not later than the above date.

[signature of the bank]

(Amend accordingly if provided by Insurance Company)
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PERFORMANCE SECURITY FORM

To: Kenya Civil Aviation Authority

WHEREAS. ... [Name of tenderer]

(Hereinafter called “the tenderer”) has undertaken, in pursuance of Contract No. [reference
number of the contract] dated 20 to

0105 25O

[Description services](Hereinafter called “the contract™)

AND WHEREAS it bas been stipulated by you in the said Contract that the tenderer shall furnish you
with a bank guarantee by a reputable bank for the sum specified therein as security for compliance with
the Tenderer’s performance obligations in accordance with the Contract.

AND WHEREAS we have agreed to give the tenderer a guarantee:

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, on behalf of the
tenderer, up to atotal of ...
[Amount of the guarantee in words and figures],

and we undertake to pay you, upon your first written demand declaring the tenderer to be in default
under the Contract and without cavil or argument, any sum or sums within the limits of

[Amount of guarantee] as aforesaid, without your needing to prove or to show grounds or reasons for
your demand or the sum specified therein.

This guarantee is valid until the day of 20

Signature and seal of the Guarantors

[name of bank or financial institution]

[address]

[date]

(Amend accordingly if provided by Insurance Company)
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BANK GUARANTEE FOR ADVANCE PAYMENT

[Name of tender]........coovvviiiiiiiiiiiii e
Gentlemen and/or Ladies:

In accordance with the payment provision included in the special conditions of contract, which amends
the general conditions of contract to provide for advance payment,

[Name and address of tenderer][hereinafter called “the tenderer”’] shall deposit with the
Procuring entity a bank guarantee to guarantee its proper and faithful performance under the said clause
of the contract in an amount of

[bank or financial institution], as instructed by the tenderer, agree unconditionally and irrevocably to
guarantee as primary obligator and not as surety merely, the payment to the Procuring entity on its first
demand without whatsoever right of objection on our part and
without its first claim to the tenderer, in the amount not exceeding

[amount of guarantee in figures and words].

We further agree that no change or addition to or other modification of the terms of the Contract to be
performed there under or of any of the Contract documents which may be made between the Procuring
entity and the tenderer, shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition, or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment received by
the tenderer under the Contract until [date].

Yours truly,

Signature and seal of the Guarantors

[name of bank or financial institution]

[address]

[date]
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have been awarded
to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but
not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of this letter

of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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REPUBLIC OF KENYA

IN THE MATTER OF OATHS AND STATUTORY DECLARATION ACT

CHAPTER 15 LAWS OF KENYA

AND
IN THE MATTER OF

THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT, 2015

L, holder of Identity card
1100 J TP and care of P. 0. Box
....................................... and being a resident of ........................... in the

Republic of Kenya do hereby make oath and state as follows: -

. THAT | am the Chief Executive/Managing Director/Principal Officer /Director of
.................................... (name of the Candidate) which is a Candidate in respect
of Tender Number ......................... to supply goods, render services and/or carry
out works for Kenya Civil Aviation Authority and duly authorized and competent to
make this Affidavit.

. THAT the aforesaid Candidate has not been requested to pay any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of Kenya

Civil Aviation Authority, which is the procuring entity.

. THAT the aforesaid Candidate, its servants and/or agents have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or
agents of Kenya Civil Aviation Authority.

. THAT the aforesaid candidate has not committed any offence under the Laws of Kenya
or the Procurement Laws or been debarred from participating in any tenders by virtue

of non-performance/poor-performance or any other legal reason and is not undergoing
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any adverse disciplinary action/claim before the Public Procurement and Disposal
Authority.

. THAT the aforesaid candidate, its directors and shareholders have not been convicted
of corrupt or fraudulent practices in any court of competent jurisdiction within the

Republic of Kenya.

. THAT the aforesaid candidate has not defaulted in his/her/their/its tax obligations per

the tax laws of the Republic of Kenya.

. THAT the aforesaid candidate has not been in breach of the employment laws of the

Republic of Kenya.

. THAT what is deponed to hereinabove is true to the best of my knowledge information

and belief.

SWORN at ............................ by the said }
........................................................ }

Name of Chief Executive/Managing Director/ }

Principal Officer/Director }

onthis ............. dayof.................. 2020}

} DEPONENT

Before me }

Commissioner for Oaths
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