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bidders during the entire tendering process 

 
 



Page 2 of 81 

 

TABLE OF CONTENTS 

 

            PAGE 
 

INTRODUCTION ……………………………………… 1 

 

SECTION I:  INVITATION TO TENDER …………………………………… 3 

 

SECTION II:  INSTRUCTIONS TO TENDERERS …………………………… 4 

 

 EVALUATION CRITERIA …………………………………….   20 

 

SECTION III:  CONDITIONS OF CONTRACT ………………………………… 22 

 

SECTION IV:  APPENDIX TO CONDITIONS OF CONTRACT ……………….. 48 - 50 

 EVALUATION CRITERIA 

SECTION V:  SPECIFICATIONS/BILLS OF QUANTITIES ………………… 51 

 

 

SECTION VIII: STANDARD FORMS …………………………………………… 59 

  

 

 

 

 

 

 

 

 

 

 

  

 



Page 3 of 81 

 

 

SECTION I:           INVITATION FOR TENDERS 

 
DATE: TUESDAY 25TH FEBRUARY, 2020 
 
TENDER NUMBER: NO. KCAA/043/2019-2020 

 
TENDER NAME: PROPOSED CONSTRUCTION OF SECURITY HOUSES AT KCAA VOR 
NGONG STATION. 
 
1.1 KCAA invites sealed bids from all interested candidates for the proposed construction of 

Security Houses at KCAA VOR Ngong Station. 
 

1.2 A mandatory pre-bid meeting will be held on Wednesday,4th March, 2020 at 
11:00am to 1pm at KCAA Ngong VOR station located past Ngong police station 
turn right, keep on the road up to Kengen Windmil power station then drive up 
to KCAA VOR station 
 

1.3 Interested eligible candidates may obtain further information from and inspect the tender 
documents at KCAA Procurement Office on ground floor, Aviation House, Jomo 
Kenyatta International Airport during normal office working hours (8.00am-1.00pm, 
2.00pm – 5.00pm). Bidders may also view and download the bidding document from KCAA 
website: www.kcaa.or.ke or www.tenders.go.ke and immediately forward their particulars 
for records and for the purposes of receiving any further tender clarifications and/or 
addendums to procurement@kcaa.or.ke. 
 

1.4 A complete set of tender documents may be obtained by interested candidates upon 
payment of a non-refundable fee of One thousand Kenya shillings (Ksh 1,000.00) in cash 
or bankers cheque payable to Director General, Kenya Civil Aviation Authority. Bidders who 
download the tender document will not be required to pay.  
 

1.5 Prices quoted should be net inclusive of all taxes and delivery costs, must be   expressed in 
Kenya shillings or easily convertible foreign currency and shall remain valid for a period of 
90 days from the closing date of the tender. 
 

1.6 Completed tender documents are to be enclosed in plain sealed envelopes marked with 
tender reference number and be deposited in the Tender Box at Ground Floor, Aviation 
House, Jomo Kenyatta International Airport or be addressed to: 
 

The Director General, 
Kenya Civil Aviation Authority,  

                                P.O Box 30163-00100, Nairobi 
 
So as to be received on or before Wednesday, 11th March, 2020 at 1100 hours 

1.1 Tenders will be opened immediately thereafter in the presence of the Candidates or 
their representatives who choose to attend at KCAA Auditorium on Ground Floor, 
Aviation House, JKIA, Nairobi. 

 
Manager Procurement 

  For: Director General 

http://www.kcaa.or.ke/
http://www.tenders.go.ke/
mailto:procurement@kcaa.or.ke
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SECTION II – INSTRUCTIONS TO TENDERERS 

 

1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract 

invites tenders for Works Contract as described in the tender 

documents.  The successful tenderer will be expected to complete the 

Works by the Intended Completion Date specified in the tender 

documents. 

 

1.2 All tenderers shall provide the Qualification Information, a statement 

that the tenderer (including all members of a joint venture and 

subcontractors) is not associated, or has not been associated in the 

past, directly or indirectly, with the Consultant or any other entity that 

has prepared the design, specifications, and other documents for the 

project or being proposed as Project Manager for the Contract.  A firm 

that has been engaged by the Employer to provide consulting services 

for the preparation or supervision of the Works, and any of its 

affiliates, shall not be eligible to tender. 

 

1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 

and schedule, including drawings and charts, as necessary. 

 

1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified tenderers will be 

considered for award of Contract.  These qualified tenderers should 

submit with their tenders any information updating their original pre-

qualification applications or, alternatively, confirm in their tenders 

that the originally submitted pre-qualification information remains 

essentially correct as of the date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with 

their tenders , unless otherwise stated: 

 

(a) copies of original documents defining the constitution or legal 

status, place of registration and principal place of business; 

written power of attorney of the signatory of the tender to 

commit the tenderer: 
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(b) total monetary value of construction work performed for each 

of the last five years: 

 

(c) experience in works of a similar nature and size for each of the 

last five years, and details of work under way or contractually 

committed; and names and addresses of clients who may be 

contacted for further information on these contracts; 

 

(d) Major items of construction equipment proposed to carry out 

the Contract and an undertaking that they will be available for 

the Contract. 

 

(e) Qualifications and experience of key site management and 

technical personnel proposed for the Contract and an 

undertaking that they shall be available for the Contract. 

 

(f) reports on the financial standing of the tenderer, such as profit 

and loss statements and auditor’s reports for the past five years; 

 

(g) evidence of adequacy of working capital for this Contract 

(access to line(s) of credit and availability of other financial 

resources); 

 

(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the parties 

concerned and disputed amount; and 

 

(j) proposals for subcontracting components of the Works 

amounting to more than 10 percent of the Contract Price. 

 

1.6 Tenders submitted by a joint venture of two or more firms as partners 

shall comply with the following requirements, unless otherwise stated: 

 

(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 

 

(b)      the tender shall be signed so as to be legally binding on all 

     partners; 

 

(c)      all partners shall be jointly and severally liable for the execution   
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          of the Contract in accordance with the Contract terms; 

 

(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  

on behalf of all partners of the joint venture; and 

(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 

 

1.7 To qualify for award of the Contract, tenderers shall meet the 

following minimum qualifying criteria; 

 

(a) annual volume of construction work of at least 2.5 times the 

estimated annual cash flow for the Contract; 

 

(b) experience as main contractor in the construction of at least two 

works of a nature and complexity equivalent to the Works over the 

last 10 years (to comply with this requirement, works cited should 

be at least 70 percent complete); 

 

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 

 

(d) a Contract manager with at least five years’ experience in works of 

an equivalent nature and volume, including no less than three years 

as Manager; and 

 

(e) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may 

be made under the Contract, of no less than 4 months of the 

estimated payment flow under this Contract. 

 

1.8 The figures for each of the partners of a joint venture shall be added 

together to determine the tenderer’s compliance with the minimum 

qualifying criteria of clause 1.7 (a) and (e); however, for a joint 

venture to qualify, each of its partners must meet at least 25 percent of 

minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and 

the partner in charge at least 40 percent of those minimum criteria.  

Failure to comply with this requirement will result in rejection of the 

joint venture’s tender.  Subcontractors’ experience and resources will 

not be taken into account in determining the tenderer’s compliance 

with the qualifying criteria, unless otherwise stated. 
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1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in 

more than one tender (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the 

proposals with the tenderer’s participation to be disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be 

responsible or liable for those costs. 

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 

surroundings, and obtain all information that may be necessary for 

preparing the tender and entering into a contract for construction of 

the Works.  The costs of visiting the Site shall be at the tenderer’s 

own expense.  

 

1.12 The procuring entity’s employees, committee members, board 

members and their relative (spouse and children) are not eligible to 

participate in the tender. 

 

1.13 The price to be changed for the tender document shall not exceed 

Kshs.1,000/= 

 

1.14 The procuring entity shall allow the tenderer to review the tender 

document free of charge before purchase. 

 

2. Tender Documents 

 

2.1 The complete set of tender documents comprises the documents listed 

below and any addenda issued in accordance with Clause 2.4. 

 

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all 
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information required by the tender documents, or submission of a 

tender not substantially responsive to the tendering documents in 

every respect will be at the tenderer’s risk and may result in rejection 

of his tender. 

 

2.3 A prospective tenderer making an inquiry relating to the tender 

documents may notify the Employer in writing or by cable, telex or 

facsimile at the address indicated in the letter of invitation to tender.  

The Employer will only respond to requests for clarification received 

earlier than seven days prior to the deadline for submission of tenders.  

Copies of the Employer’s response will be forwarded to all persons 

issued with tendering documents, including a description of the 

inquiry, but without identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda.  Any addendum 

thus issued shall be part of the tendering documents and shall be 

communicated in writing or by cable, telex or facsimile to all 

tenderers.  Prospective tenderers shall acknowledge receipt of each 

addendum in writing to the Employer. 

 

2.5 To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall 

extend, as necessary, the deadline for submission of tenders, in 

accordance with Clause 4.2 here below. 

 

3. Preparation of Tenders 

 

3.1 All documents relating to the tender and any correspondence shall be 

in English language. 

 

3.2 The tender submitted by the tenderer shall comprise the following: 

 

(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and 

Specifications; 

 

(b) Tender Security; 

 

(c) Priced Bill of Quantities ; 

 

(d) Qualification Information Form and Documents; 
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(e) Alternative offers where invited; and 

 

(f) Any other materials required to be completed and submitted by 

the tenderers. 

 

3.3 The tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 

entered by the tenderer will not be paid for when executed and shall 

be deemed covered by the other rates and prices in the Bill of 

Quantities.  All duties, taxes, and other levies payable by the 

Contractor under the Contract, or for any other cause relevant to the 

Contract, as of 30 days prior to the deadline for submission of tenders, 

shall be included in the tender price submitted by the tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in 

the Appendix to Conditions of Contract and provisions made in the 

Conditions of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 

3.6 Tenders shall remain valid for a period of sixty (60) days from the 

date of submission.  However in exceptional circumstances, the 

Employer may request that the tenderers extend the period of validity 

for a specified additional period.  The request and the tenderers’ 

responses shall be made in writing.  A tenderer may refuse the request 

without forfeiting the Tender Security.  A tenderer agreeing to the 

request will not be required or permitted to otherwise modify the 

tender, but will be required to extend the validity of Tender Security 

for the period of the extension, and in compliance with Clause 3.7 - 

3.11 in all respects. 

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 

the amount and form specified in the appendix to invitation to 

tenderers.  This shall be in the amount not exceeding 2 percent of the 

tender price 

 

3.8 The format of the Tender Security should be in accordance with the 

form of Tender Security included in Section G - Standard forms or 

any other form acceptable to the Employer. Tender Security shall be 

valid for 30 days beyond the validity of the tender. 
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3.9 Any tender not accompanied by an acceptable Tender Security shall 

be rejected.  The Tender Security of a joint venture must define as 

“Tenderer” all joint venture partners and list them in the following 

manner:  a joint venture consisting of”…………”,”…………”,and 

“…………”. 

 

3.10 The Tender Securities of unsuccessful tenderers will be returned 

within 28 days of the end of the tender validity period specified in 

Clause 3.6. 

 

3.11 The Tender Security of the successful tenderer will be discharged 

when the tenderer has signed the Contract Agreement and furnished 

the required Performance Security. 

 

3.12 The Tender Security may be forfeited 

 

(a) if the tenderer withdraws the tender after tender opening during 

the period of tender validity; 

 

(b) if the tenderer does not accept the correction of the tender price, 

pursuant to Clause 5.7; 

 

(c) in the case of a successful tenderer, if the tenderer fails within 

the specified time limit to 

 

(i) sign the Agreement, or 

 

(ii) Furnish the required Performance Security.  

 

3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as indicated 

in the Drawings and Specifications.  Alternatives will not be 

considered, unless specifically allowed in the invitation to tender.  If 

so allowed, tenderers wishing to offer technical alternatives to the 

requirements of the tendering documents must also submit a tender 

that complies with the requirements of the tendering documents, 

including the basic technical design as indicated in the Drawings and 

Specifications.  In addition to submitting the basic tender, the tenderer 

shall provide all information necessary for a complete evaluation of 

the alternative, including design calculations, technical specifications, 

breakdown of prices, proposed construction methods and other 

relevant details.  Only the technical alternatives, if any, of  
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the lowest evaluated tender conforming to the basic technical 

requirements shall be considered. 

 

3.14 The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions 

to Tenderers, bound with the volume containing the Form of Tender,  

and clearly marked “ORIGINAL”.  In addition, the tenderer shall 

submit copies of the tender, in the number specified in the invitation 

to tender, and clearly marked as “COPIES”.  In the event of 

discrepancy between them, the original shall prevail. 

 

3.15 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly 

authorised to sign on behalf of the tenderer, pursuant to Clause 1.5 (a) 

or 1.6 (b), as the case may be.  All pages of the tender where 

alterations or additions have been made shall be initialled by the 

person or persons signing the tender. 

 

3.16 Clarification of tenders shall be requested by the tenderer to be 

received by the procuring entity not later than 7 days prior to the 

deadline for submission of tenders. 

 

3.17 The procuring entity shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer 

to make timely submission of its tender. 

 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the 

tender price. 

 

4. Submission of Tenders 

 

4.1 The tenderer shall seal the original and all copies of the tender in two 

inner envelopes and one outer envelope, duly marking the inner 

envelopes as “ORIGINAL” and “COPIES” as appropriate.  The 

inner and outer envelopes shall: 

 

(a) be addressed to the Employer at the address provided in the 

invitation to tender; 

 

(b) bear the name and identification number of the Contract as 

defined in the invitation to tender; and 
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(c) provide a warning not to open before the specified time and 

date for tender opening. 

 

4.2 Tenders shall be delivered to the Employer at the address specified 

above not later than the time and date specified in the invitation to 

tender.  However, the Employer may extend the deadline for 

submission of tenders by issuing an amendment in accordance with 

Sub-Clause 2.5 in which case all rights and obligations of the 

Employer and the tenderers previously subject to the original deadline 

will then be subject to the new deadline. 

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in 

writing before the deadline prescribed in clause 4.2.  Each tenderer’s 

modification or withdrawal notice shall be prepared, sealed, marked, 

and delivered in accordance with clause 3.13 and 4.1, with the outer 

and inner envelopes additionally marked “MODIFICATION” and 

“WITHDRAWAL”, as appropriate.  No tender may be modified after 

the deadline for submission of tenders. 

 

4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in 

the invitation to tender or as extended pursuant to Clause 3.6 may 

result in the forfeiture of the Tender Security pursuant to Clause 3.11. 

 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices 

of their tenders by submitting tender modifications in accordance with 

Clause 4.4 or be included in the original tender submission. 

 

5. Tender Opening and Evaluation 

 

5.1 The tenders will be opened by the Employer, including modifications 

made pursuant to Clause 4.4, in the presence of the tenderers’ 

representatives who choose to attend at the time and in the place 

specified in the invitation to tender.  Envelopes marked 

“WITHDRAWAL” shall be opened and read out first. Tenderers’ 

and Employer’s representatives who are present during the opening 

shall sign a register evidencing their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each 

tender and of any alternative tender (if alternatives have been 
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requested or permitted), any discounts, tender modifications and 

withdrawals, the presence or absence of Tender Security, and such 

other details as may be considered appropriate, will be announced by 

the Employer at the opening.  Minutes of the tender opening, 

including the information disclosed to those present will be prepared 

by the Employer. 

 

5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of 

Contract shall not be disclosed to tenderers or any other persons not 

officially concerned with such process until the award to the 

successful tenderer has been announced.  Any effort by a tenderer to 

influence the Employer’s officials, processing of tenders or award 

decisions may result in the rejection of his tender. 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, 

the Employer at his discretion, may ask any tenderer for clarification 

of the tender, including breakdowns of unit rates.  The request for 

clarification and the response shall be in writing or by cable, telex or 

facsimile but no change in the price or substance of the tender shall be 

sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered in the evaluation of the 

tenders in accordance with Clause 5.7. 

 

5.5 Prior to the detailed evaluation of tenders, the Employer will 

determine whether each tender (a) meets the eligibility criteria defined  

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 

required securities; and (d) is substantially responsive to the 

requirements of the tendering documents.  A substantially responsive 

tender is one which conforms to all the terms, conditions and 

specifications of the tendering documents, without material deviation 

or reservation.  A material deviation or reservation is one (a) which 

affects in any substantial way the scope, quality, or performance of 

the works; (b) which limits in any substantial way, inconsistent with 

the tendering documents, the Employer’s rights or the tenderer’s 

obligations under the Contract; or (c) whose rectification would affect 

unfairly the competitive position of other tenderers presenting 

substantially responsive tenders. 

 

5.6 If a tender is not substantially responsive, it will be rejected, and may 

not subsequently be made responsive by correction or withdrawal of 

the nonconforming deviation or reservation. 
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5.7 Tenders determined to be substantially responsive will be checked for 

any arithmetic errors.  Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and 

the amount in words, the amount in words will prevail; and 

 

(b) Where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the 

quantity, the unit rate as quoted will prevail, unless in the 

opinion of the Employer, there is an obvious typographical 

error, in which case the adjustment will be made to the entry 

containing that error. 

 

(c) In the event of a discrepancy between the tender amount as 

stated in the Form of Tender and the corrected tender figure in 

the main summary of the Bill of Quantities, the amount as 

stated in the Form of Tender shall prevail. 

 

(d) The Error Correction Factor shall be computed by expressing 

the difference between the tender amount and the corrected 

tender sum as a percentage of the corrected Builder’s Work (i.e. 

Corrected tender sum less P.C. and Provisional Sums) 

 

(e) The Error Correction Factor shall be applied to all Builder’s 

Work (as a rebate or addition as the case may be) for the 

purposes of valuations for Interim Certificates and valuation of 

variations. 

 

(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with 

concurrence of the tenderer, shall be considered as binding 

upon the tenderer.  If the tenderer does not accept the corrected 

amount, the tender may be rejected and the Tender Security 

may be forfeited in accordance with clause 3.11. 

 

5.8 The Employer will evaluate and compare only the tenders determined 

to be substantially responsive in accordance with Clause 5.5. 

 

5.9 In evaluating the tenders, the Employer will determine for each tender 

the evaluated tender price by adjusting the tender price as follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 
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(b) Excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Day works 

where priced competitively. 

 

(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in 

accordance with clause 3.12; and 

 

(d) making appropriate adjustments to reflect discounts or other 

price modifications offered in accordance with clause 4.6 

 

5.10 The Employer reserves the right to accept or reject any variation, 

deviation, or alternative offer.  Variations, deviations, and alternative 

offers and other factors which are in excess of the requirements of the 

tender documents or otherwise result in unsolicited benefits for the 

Employer will not be taken into account in tender evaluation. 

 

5.11 The tenderer shall not influence the Employer on any matter relating 

to his tender from the time of the tender opening to the time the 

Contract is awarded.  Any effort by the Tenderer to influence the 

Employer or his employees in his decision on tender evaluation, 

tender comparison or Contract award may result in the rejection of the 

tender. 

 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias 

provided that they do not sub-contract work valued at more than 50% 

of the Contract Price excluding Provisional Sums to an non-

indigenous sub-contractor.  

 

6. Award of Contract 

 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the 

tenderer whose tender has been determined to be substantially 

responsive to the tendering documents and who has offered the lowest 

evaluated tender price, provided that such tenderer has been 

determined to be (a) eligible in accordance with the provision of 

Clauses 1.2, and (b) qualified in accordance with the provisions of 

clause 1.7 and 1.8. 

 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and 

reject all tenders, at any time prior to the award of Contract, without 
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thereby incurring any liability to the affected tenderer or tenderers or 

any obligation to inform the affected tenderer or tenderers of the 

grounds for the action. 

 

6.3 The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or by 

cable, telex or facsimile.  This notification (hereinafter and in all 

Contract documents called the “Letter of Acceptance”) will state the 

sum (hereinafter and in all Contract documents called the “Contract 

Price”) that the Employer will pay the Contractor in consideration of 

the execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract. At the same time the other 

tenderers shall be informed that their tenders have not been 

successful. 

 

The contract shall be formed on the parties signing the contract. 

 

6.4 The Agreement will incorporate all agreements between the Employer 

and the successful tenderer.  Within 14 days of receipt the successful 

tenderer will sign the Agreement and return it to the Employer. 

 

6.5 Within 21 days after receipt of the Letter of Acceptance, the 

successful tenderer shall deliver to the Employer a Performance 

Security in the amount stipulated in the Appendix to Conditions of 

Contract and in the form stipulated in the Tender documents. The 

Performance Security shall be in the amount and specified form  

 

6.6 Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the 

award and forfeiture of the Tender Security. 

 

6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that 

their tenders have been unsuccessful. 

 

6.8 Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months) 

 

6.9 The tender evaluation committee shall evaluate the tender within 30 

days of the validity period from the date of opening the tender. 
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6.10 The parties to the contract shall have it signed within 30 days from the 

date of notification of contract award unless there is an administrative 

review request. 

 

6.11 Contract price variations shall not be allowed for contracts not 

exceeding one year (12 months) 

 

6.12 Where contract price variation is allowed, the valuation shall not 

exceed 15% of the original contract price. 

 

6.13 Price variation request shall be processed by the procuring entity 

within 30 days of receiving the request. 

 

6.14 The procuring entity may at any time terminate procurement 

proceedings before contract award and shall not be liable to any 

person for the termination. 

 

6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 

days of receiving the request from any tenderer. 

 

6.16 A tenderer who gives false information in the tender document about 

its qualification or who refuses to enter into a contract after 

notification of contract award shall be considered for debarment from 

participating in future public procurement.  

 

7. Corrupt and Fraudulent practices  

 

7.1 The procuring entity requires that tenderers observe the highest 

standards of ethics during procurement process and execution of 

contracts. A tenderer shall sign a declaration that he has not and will 

not be involved in corrupt and fraudulent practices. 

 

7.2 The Procuring entity will reject a proposal for award if it determines 

that the tenderer recommended for award has engaged in corrupt or 

fraudulent practices in competing for the contract in question. 

 

7.3 Further a tenderer who is found to have indulged in corrupt or 

fraudulent practices risks being debarred from participating in public 

Procurement in Kenya. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 

The following information regarding the particulars of the tender shall complement 

supplement or amend the provisions of the instructions to tenderers.  Wherever 

there is a conflict between the provision of the instructions to tenderers and the 

provisions of the appendix, the provisions of the appendix herein shall prevail over 

those of the instructions to tenderers. 

INSTRUCTIONS 

TO 

TENDERERS 

REFERENCE 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

           1.1.1 The Employer/ the procuring entity is Kenya Civil Aviation Authority  

1.4 The tender is open to firms registered under NCA 5 and above. 

2 The bill of quantities and drawings have been provided as an annex to this tender 

document.  

3.3 The tenderer shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities. 

3.5 Price shall be quoted in Kenya shillings only. 

3.6 Tenders shall remain valid for a period of ninety (90) days from the date of 

opening.   

3.7 Tender security required is Kshs 95,000.00 in form of a bank guarantee, a banker’s 

cheque from a reputable bank in Kenya or insurance firm approved by PPRA valid 

for 120 days from the date of closing date of the tender. 

4.1 The bidder shall provide 1 original copy of the document and 1 other copy and be 

marked as copy and placed in one envelope. Tender reference and closing date must 

be quoted on the envelope 

 Interested bidders must attend a mandatory site survey & pre-bid 
meeting to be held on Wednesday,4th March, 2020 at 11:00am to 1pm 
at KCAA VOR Station in Ngong – past Ngong Police Station 

4.2 Deadline for Submission of Tenders 

Closing Date: Wednesday, 11th March, 2020 at 1100 hours. 

5.5 – 5.8 Evaluation of the tenders shall be done using the criteria set out in this document. 

6.5 The successful bidder shall be expected to provide a performance security of 10% 

of the contract value. 

7.1 All bidders will be required to swear an affidavit to the effect that they will not 

have offered or been requested to pay an inducement to a member of the Board, 

Management and/or Staff of KCAA to influence the outcome of the bid. 

 

SUBMISSION 

OF BIDS 

FORMAT 

 

 

 

The tenderer shall seal the original and one copy of the tender in two inner 

envelopes and one outer envelope, duly marking the inner envelopes as 

“ORIGINAL” and “COPY” as appropriate.   

The inner and outer envelopes shall be addressed to the Employer at the address 

provided in the invitation to tender; bear the name and identification number of the 

Contract as defined in the invitation to tender; and provide a warning not to open 

before the specified time and date for tender opening. 

 Ensure all pages of your bid document submitted are numbered (Paginated). 
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EVALUATION CRITERIA 

Kenya Civil Aviation Authority will consider the following four (4) categories of criteria to 
evaluate the tenders. 
 

a) Mandatory tender requirements 
b) Technical capability assessment including due diligence where applicable 
c) Financial Evaluation. 
d) Due diligence  

 
(a) MANDATORY REQUIREMENTS 

The submission of the following mandatory items will be required in the determination 
of the completeness of the bid. Bids that do not contain all the information required will 
be declared non responsive and shall not be evaluated further. 

 

1 Ineligibility: - Bidders and associated firms who have existing ongoing 
contracts with KCAA which have delayed beyond the original scheduled 
completion period in the contract or having previous none performing records 
or terminated contracts are not eligible to participate 

 

2 Project commitment/plan – Bidders MUST attach a sample project work 
program (provide details including delivery period).  

 

3 Bidders MUST submit a complete bid for it to be considered responsive  

4 Tender security for Kshs 95,000.00  in form of a bank guarantee or a 
banker’s cheque from a reputable bank in Kenya or insurance from insurance 
agencies allowed by Public Procurement Regulatory Authority valid for 120 days 
from the date of closing date of the tender.  

 

5 Provide a Written power of attorney of the signatory of the tender to commit 

the tenderer. 

 

6 Bidders to provide evidence of at least three similar contracts completed 
in the last four (4) years with a value of Kshs Six Million and above per 
contract. Strictly attach three (3) copies of contracts/completion certificates as 
evidence. 

 

7 Certificate of incorporation/Registration  

8 Correctly duly filled, stamped and signed form of tender  

9 All bidders to attach the site visit form duly signed and stamped by KCAA  
Representative. 

 

10 Correctly duly filled, signed and stamped confidential questionnaire  

11 Valid Tax Compliance Certificate  

12 Provide paginated/ serialized 1 ORIGINAL copy of the tender document 
clearly marked  
original and 1  other copy marked COPY and all placed  in one envelope 

 

13 Registration with National Construction Authority under building  
Works in NCA 5 and above. (Attach certificate which MUST be valid) 

 

14 Submit a statement in the bidder’s letter head that the company is not  
insolvent, in receivership, bankrupt or in the process of being wound up. 

 

15 Submit a statement in the bidder’s letter head indicating that the person or  
his or her sub-contractor, if any is not debarred from participating in  
Procurement proceedings.   

 

16 Duly signed Sworn Anti-corruption affidavit by the commissioner of oaths  

17 Provide Audited accounts for the past two (2) years – 2019/2018 and 2017  
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(b) SUMMARY OF TECHNICAL EVALUATION CRITERIA – 100% 

 

NO. PARAMETERS MAXIMUM 

SCORES 

I Filled BQS: 

 Evaluation based on completeness of tender document and 

compliance with the Technical specifications in terms of proper 

filling of BQs 

14 

II Experience based on similar assignments: 

 Provide a list of all similar contracts handled in the last four years 

clearly indicating the name of the client, value of the contract, name 

and telephone number of the contact person. (2pts for each client)–

(maximum 10 points) 

 Number of similar contracts if any with public entities  (attach copies 

of contract) upto a maximum of 3 clients – (2pts for each) – 

(maximum 6 points) 

 Recommendation letters and copies of Certificate of Completion 

from at least three clients where similar works and similar remote area 

were successfully carried out and whose value is Kshs. 5 million and 

above. The letters must be on the letter heads of the respective client – 

(6.5 pts for every letter and respective completion certificate)  - (max 

score 20) 

36 

III Managerial and Key Personnel Competency Profiles: 

 Give number of qualified staff currently employed by your firm. 

Please attach your organizational /company structure – (Maximum 

5  points) 

 Provide CV’s and certificates for at least 3 key technical staff 

which includes a Site agent/General foreman, Site Foreman, 

construction supervisor, mason, and any other that you intend to 

deploy for the execution of the contract if successful. Attach 

relevant academic certificates – (6 pts each) – (Maximum 18 

points) the cv’s should be signed by the owners. The site 

agent/general foreman should be fluent in written and spoken 

English. 

23 

IV Equipment: 

Provide list of available basic tools which will be used in the works (Show 

proof of Ownership or lease). The basic tools should include: Utility 

vehicles, concrete mixers, vibrators, wheelbarrows and more others 

15 

V Financial Resources: 

Financial capability of the firm access to capital or lines of credit of a 

minimum amount of Kshs 5,000,000. (3 marks) 

Financial capability of the firm based on information provided in the last 

two years audited accounts 

 Current assets : Current liabilities (3 marks) 

 Working capital (3 marks) 

Positive profit trends for the last two years (3 marks))  

12 

 TOTAL 100% 
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NOTE: The pass mark to proceed to the financial evaluation stage shall be 80 % (>= 85%). 

Evaluation shall be done based on the evaluation criteria provided. 

 
 

(C) FINANCIAL EVALUATION 
 

The winning bidder will be the lowest bidder among those who will have passed the 
technical evaluation as outlined in (a & b) above except where the bidder has not 
satisfied all other requirements stated in the bid document. The financial evaluation will 
include checking for arithmetic errors where necessary and shall take into account any 
financial discounts stated in the bid document. 

 

(D) DUE DILIGENCE: 

KCAA shall conduct a due diligence to confirm and verify the qualifications of the 
tenderer who submitted the lowest evaluated responsive tender to be awarded the 
contract in accordance with this PPADA 2015.    
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CONDITIONS OF CONTRACT 

1. Definitions 

 

1.1 In this Contract, except where context otherwise requires, the 

following terms shall be interpreted as indicated; 

 

“Bill of Quantities” means the priced and completed Bill of 

Quantities forming part of the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works 

as certified by the Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the 

Employer and the Contractor as recorded in the Agreement Form and 

signed by the parties including all attachments and appendices thereto 

and all documents incorporated by reference therein to execute, 

complete, and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose 

tender to carry out the Works has been accepted by the Employer. 

 

“The Contractor’s Tender” is the completed tendering document 

submitted by the Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance 

and thereafter as adjusted in accordance with the provisions of the 

Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance 

with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by 

Project Manager upon correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract 

Data and calculated from the Completion Date. 
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“Drawings” include calculations and other information provided or 

approved by the Project Manager for the execution of the Contract. 

 

“Dayworks” are Work inputs subject to payment on a time basis for 

labour and the associated materials and plant. 

 

“Employer”, or the “Procuring entity” as defined in the Public 

Procurement Regulations (i.e. Central or Local Government 

administration, Universities, Public Institutions and Corporations, etc) 

is the party who employs the Contractor to carry out the Works. 

 

“Equipment” is the Contractor’s machinery and vehicles brought 

temporarily to the Site for the execution of the Works. 

 

“The Intended Completion Date” is the date on which it is intended 

that the Contractor shall complete the Works.  The Intended 

Completion Date may be revised only by the Project Manager by 

issuing an extension of time or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the 

Contractor for incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, 

electrical, chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to 

Conditions of Contract (or any other competent person appointed by 

the Employer and notified to the Contractor, to act in replacement of 

the Project Manager) who is responsible for supervising the execution 

of the Works and administering the Contract and shall be an 

“Architect” or a “Quantity Surveyor” registered under the Architects 

and Quantity Surveyors Act Cap 525 or an “Engineer” registered 

under Engineers Registration Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of 

Contract. 

 

“Site Investigation Reports” are those reports that may be included 

in the tendering documents which are factual and interpretative about 

the surface and subsurface conditions at the Site. 
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“Specifications” means the Specifications of the Works included in 

the Contract and any modification or addition made or approved by 

the Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence 

execution of the Works.  It does not necessarily coincide with the Site 

possession date(s). 

 

“A Subcontractor” is a person or corporate body who has a Contract 

with the Contractor to carry out a part of the Work in the Contract, 

which includes Work on the Site. 

 

“Temporary works” are works designed, constructed, installed, and 

removed by the Contractor which are needed for construction or 

installation of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies 

the Works. 

 

“The Works” are what the Contract requires the Contractor to construct, 

install, and turnover to the Employer, as defined in the Appendix to 

Conditions of Contract. 

 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means 

plural, male also means female or neuter, and the other way around.  

Headings have no significance.  Words have their normal meaning in 

English Language unless specifically defined.  The Project Manager 

will provide instructions clarifying queries about these Conditions of 

Contract. 

 

2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 

Completion Date and the Intended Completion Date apply to any 

section of the Works (other than references to the Intended 

Completion Date for the whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority; 

(1) Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s Tender, 

(4) Appendix to Conditions of Contract, 
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(5) Conditions of Contract, 

(6) Specifications, 

(7) Drawings, 

(8) Bill of Quantities, 

(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 

                    Immediately after the execution of the Contract, the Project Manager       

                    shall furnish both the Employer and the Contractor with two copies       

                    each of all the Contract documents. Further, as and when necessary  

                    the Project Manager shall furnish the Contractor [always with a copy                                        

                    to the Employer] with three [3] copies of such further drawings or 

                    details or descriptive schedules as are reasonably necessary either 

                     to explain or amplify the Contract drawings or to enable the 

Contractor to carry out and complete the Works in accordance wih 

these Conditions.  

 

3.      Language and Law 

 

3.1 Language of the Contract and the law governing the Contract shall be 

English language and the Laws of Kenya respectively unless 

otherwise stated. 

 

4 Project Manager’s Decisions 

 

4.1 Except where otherwise specifically stated, the Project Manager will 

decide contractual matters between the Employer and the Contractor 

in the role representing the Employer. 

5 Delegation 

 

5.1 The Project Manager may delegate any of his duties and 

responsibilities to others after notifying the Contractor. 

 

6 Communications 

 

6.1 Communication between parties shall be effective only when in 

writing.  A notice shall be effective only when it is delivered. 

 

7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of the 

Employer in writing.  Subcontracting shall not alter the Contractor’s 

obligations. 
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8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities etc. as listed in the Appendix 

to Conditions of Contract and also with the Employer, as per the 

directions of the Project Manager.  The Contractor shall also provide 

facilities and services for them.  The Employer may modify the said 

List of Other Contractors etc., and shall notify the Contractor of any 

such modification. 

 

9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the 

Qualification Information, to carry out the functions stated in the said 

Information or other personnel approved by the Project Manager. The 

Project Manager will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are 

substantially equal to or better than those of the personnel listed in the 

Qualification Information.  If the Project Manager asks the Contractor 

to remove a person who is a member of the Contractor’s staff or work 

force, stating the reasons, the Contractor shall ensure that the person 

leaves the Site within seven days and has no further connection with 

the Work in the Contract. 

 

10 Works 

 

10.1 The Contractor shall construct and install the Works in accordance 

with the Specifications and Drawings.  The Works may commence on 

the Start Date and shall be carried out in accordance with the Program 

submitted by the Contractor, as updated with the approval of the 

Project Manager, and complete them by the Intended Completion 

Date. 

 

11 Safety and Temporary Works  

 

11.1 The Contractor shall be responsible for the design of temporary 

works.  However before erecting the same, he shall submit his designs 

including specifications and drawings to the Project Manager and to 

any other relevant third parties for their approval.  No erection of 

temporary works shall be done until such approvals are obtained. 
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11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 

prepared by the Contractor for the execution of the temporary or 

permanent Works, shall be subject to prior approval by the Project 

Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on 

the Site. 

 

12. Discoveries 

 

12.1 Anyth ing of historical or other interest or of significant value 

unexpectedly discovered on Site shall be the property of the 

Employer.  The Contractor shall notify the Project Manager of such 

discoveries and carry out the Project Manager’s instructions for 

dealing with them. 

 

13. Work Program 

 

13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a program 

showing the general methods, arrangements, order, and timing for all 

the activities in the Works.  An update of the program shall be a 

program showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining 

Work, including any changes to the sequence of the activities. 

 

The Contractor shall submit to the Project Manager for approval an 

updated program at intervals no longer than the period stated in the 

Appendix to Conditions of Contract.  If the Contractor does not 

submit an updated program within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next 

payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue program has been 

submitted.  The Project Manager’s approval of the program shall not 

alter the Contractor’s obligations.  The Contractor may revise the 

program and submit it to the Project Manager again at any time.  A 

revised program shall show the effect of Variations and Compensation 

Events. 

 

 

 

 



Page 31 of 81 

 

14. Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in 

the Appendix to Conditions of Contract, the Employer will be deemed 

to have delayed the start of the relevant activities, and this will be a 

Compensation Event. 

15. Access to Site 

 

15.1 The Contractor shall allow the Project Manager and any other person 

authorized by the Project Manager, access to the Site and to any place 

where work in connection with the Contract is being carried out or is 

intended to be carried out. 

 

16. Instructions 

 

16.1 The Contractor shall carry out all instructions of the Project Manager 

which are in accordance with the Contract. 

 

17. Extension or Acceleration of Completion Date 

 

17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 

impossible for completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining 

Work, which would cause the Contractor to incur additional cost.  The 

Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the 

Project Manager in writing for a decision upon the effect of a 

Compensation Event or variation and submitting full supporting 

information.  If the Contractor has failed to give early warning of a 

delay or has failed to cooperate in dealing with a delay, the delay 

caused by such failure shall not be considered in assessing the new 

(extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the 

Contractor by the Employer. 
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18. Management Meetings 

 

18.1 A Contract management meeting shall be held monthly and attended 

by the Project Manager and the Contractor.  Its business shall be to 

review the plans for the remaining Work and to deal with matters 

raised in accordance with the early warning procedure.  The Project 

Manager shall record the minutes of management meetings and 

provide copies of the same to those attending the meeting and the 

Employer.  The responsibility of the parties for actions to be taken 

shall be decided by the Project Manager either at the management 

meeting or after the management meeting and stated in writing to all 

who attended the meeting. 

 

19. Early Warning 

 

19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the Work, increase the Contract Price or 

delay the execution of the Works.  The Project Manager may require 

the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion 

Date.  The estimate shall be provided by the Contractor as soon as 

reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making 

and considering proposals on how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the 

Work and in carrying out any resulting instructions of the Project 

Manager. 

 

20. Defects 

 

20.1 The Project Manager shall inspect the Contractor’s work and notify 

the Contractor of any defects that are found.  Such inspection shall not 

affect the Contractor’s responsibilities.  The Project Manager may 

instruct the Contractor to search for a defect and to uncover and test 

any Work that the Project Manager considers may have a defect.  

Should the defect be found, the cost of uncovering and making good 

shall be borne by the Contractor, However, if there is no defect found, 

the cost of uncovering and making good shall be treated as a variation 

and added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects  
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before the end of the Defects Liability Period, which begins at 

Completion, and is defined in the Appendix to Conditions of Contract.  

The Defects Liability Period shall be extended for as long as defects 

remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Project 

Manager’s notice.  If the Contractor has not corrected a defect within 

the time specified in the Project Manager’s notice, the Project 

Manager will assess the cost of having the defect corrected by other 

parties and such cost shall be treated as a variation and be deducted 

from the Contract Price. 

 

21. Bills Of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, 

installation, testing and commissioning of the Work to be done by the 

Contractor.  The Contractor will be paid for the quantity of the Work 

done at the rate in the Bills of Quantities for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the 

Bills of Quantities for the particular item by more than 25 percent and 

provided the change exceeds 1 percent of the Initial Contract price, 

the Project Manager shall adjust the rate to allow for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the 

Bills of Quantities. 

 

22. Variations 

 

22.1 All variations shall be included in updated programs produced by the 

Contractor. 

 

22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so.  The Project 

Manager shall assess the quotation, which shall be given within seven 

days of the request or within any longer period as may be stated by the 

Project Manager and before the Variation is ordered.  

 

22.3 If the work in the variation corresponds with an item description in the 

Bills of Quantities and if in the opinion of the Project Manager, the 

quantity of work is not above the limit stated in Clause 21.2 or the 
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timing of its execution does not cause the cost per unit of quantity to 

change, the rate in the Bills of Quantities shall be used to calculate the 

value of the variation.  If the cost per unit of quantity changes, or  

if the nature or timing of the work in the variation does not correspond 

with items in the Bills of Quantities, the quotation by the Contractor 

shall be in the form of new rates for the relevant items of Work.   

 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager 

may order the variation and make a change to the Contract price, 

which shall be based on the Project Manager’s own forecast of the 

effects of the variation on the Contractor’s costs. 

 

22.5 If the Project Manager decides that the urgency of varying the Work 

would prevent a quotation being given and considered without 

delaying the Work, no quotation shall be given and the variation shall 

be treated as a Compensation Event. 

 

22.6 The Contractor shall not be entitled to additional payment for costs 

that could have been avoided by giving early warning. 

 

22.7 When the Program is updated, the Contractor shall provide the Project 

Manager with an updated cash flow forecast. 

 

23. Payment Certificates, Currency of Payments and Advance Payments 

 

23.1 The Contractor shall submit to the Project Manager monthly 

applications for payment giving sufficient details of the Work done 

and materials on Site and the amounts which the Contractor considers 

himself to be entitled to. The Project Manager shall check the monthly 

application and certify the amount to be paid to the Contractor within 

14 days.  The value of Work executed and payable shall be 

determined by the Project Manager. 

 

23.2 The value of Work executed shall comprise the value of the quantities 

of the items in the Bills of Quantities completed, materials delivered 

on Site, variations and compensation events.   Such materials shall 

become the property of the Employer once the Employer has paid the 

Contractor for their value.  Thereafter, they shall not be removed from 

Site without the Project Manager’s instructions except for use upon 

the Works. 

 

23.3 Payments shall be adjusted for deductions for retention.  The 

Employer shall pay the Contractor the amounts certified by the Project 
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Manager within 30 days of the date of issue of each certificate.  If the 

Employer makes a late payment, the Contractor shall be paid simple 

interest on the late payment in the next payment.  Interest shall be 

calculated on the basis of number of days delayed at a rate three 

percentage points above the Central Bank of Kenya’s average rate for 

base lending prevailing as of the first day the payment becomes 

overdue. 

 

23.4 If an amount certified is increased in a later certificate or as a result of 

an award by an Arbitrator, the Contractor shall be paid interest upon 

the delayed payment as set out in this clause.  Interest shall be 

calculated from the date upon which the increased amount would have 

been certified in the absence of dispute. 

 

23.5 Items of the Works for which no rate or price has been entered in will 

not be paid for by the Employer and shall be deemed covered by other 

rates and prices in the Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments 

to the Contractor shall be made in Kenya Shillings and foreign 

currency in the proportion indicated in the tender, or agreed prior to 

the execution of the Contract Agreement and indicated therein.  The 

rate of exchange for the calculation of the amount of foreign currency 

payment shall be the rate of exchange indicated in the Appendix to 

Conditions of Contract.  If the Contractor indicated foreign currencies 

for payment other than the currencies of the countries of origin of 

related goods and services the Employer reserves the right to pay the 

equivalent at the time of payment in the currencies of the countries of 

such goods and services.  The Employer and the Project Manager 

shall be notified promptly by the Contractor of an changes in the 

expected foreign currency requirements of the Contractor during the 

execution of the Works as indicated in the Schedule of Foreign 

Currency Requirements and the foreign and local currency portions of 

the balance of the Contract Price shall then be amended by agreement 

between Employer and the Contractor in order to reflect appropriately 

such changes. 

 

23.7 In the event that an advance payment is granted, the following shall 

apply:- 

 

a) On signature of the Contract, the Contractor shall at his request, 

and without furnishing proof of expenditure, be entitled to an 
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advance of 10% (ten percent) of the original amount of the 

Contract.  The advance shall not be subject to retention money. 

 

b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or   a directly  

liable guarantee satisfactory to the Employer in the amount of 

the advance payment.  The guarantee shall be in the same 

currency as the advance. 

 

c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable 

from the balance owing to the Contractor.  Reimbursement 

shall begin when the amount of the sums due under the 

Contract reaches 20% of the original amount of the Contract.  It 

shall have been completed by the time 80% of this amount is 

reached. 

 

The amount to be repaid by way of successive deductions shall be calculated 

by means of the formula: 

 

R = A(x1 – x11) 

       80 – 20  

Where: 

   R = the amount to be reimbursed 

   A = the amount of the advance which has been granted 

X1      = the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract.  

This figure will exceed 20% but not exceed 80%. 

 

X11     = the amount of the previous cumulative payments 

as a percentage of the original amount of the 

Contract.  This figure will be below 80%but not 

less than 20%. 

 

d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
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24. Compensation Events 

 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the 

Site Possession Date stated in the Appendix to Conditions of 

Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 

 

(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the 

Works on time. 

 

(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found to 

have no defects. 

 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 

Acceptance from the information issued to tenderers (including 

the Site investigation reports), from information available 

publicly and from a visual inspection of the Site. 

 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional 

work required for safety or other reasons. 

 

(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in 

the Contract, and they cause delay or extra cost to the 

Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate 

of Completion. 
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(k) Other compensation events described in the Contract or 

determined by the Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent 

the Work being completed before the Intended Completion Date, the 

Contract Price shall be increased and/or the Intended Completion Date 

shall be extended.  The Project Manager shall decide whether and by 

how much the Contract Price shall be increased and whether and by 

how much the Intended Completion Date shall be extended. 

 

24.3 As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 

Contractor, it shall be assessed by the Project Manager, and the 

Contract Price shall be adjusted accordingly.  If the Contractor’s 

forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast.  The  

Project Manager will assume that the Contractor will react 

competently and promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that 

the Employer’s interests are adversely affected by the Contractor not 

having given early warning or not having co-operated with the Project 

Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his 

intention to make a claim within thirty days after the event giving rise 

to the claim has first arisen.  The claim shall be submitted within 

thirty days thereafter. 

 

Provided always that should the event giving rise to the claim of 

continuing effect, the Contractor shall submit an interim claim within 

the said thirty days and a final claim within thirty days of the end of 

the event giving rise to the claim. 

 

 

 

 

 

 

 



Page 39 of 81 

 

25. Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties 

and other levies are changed between the date 30 days before the 

submission of tenders for the Contract and the date of Completion.  

The adjustment shall be the change in the amount of tax payable by 

the Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to the 

Contractor of materials to be specifically imported (by express 

provisions in the Contract Bills of Quantities or Specifications) for 

permanent incorporation in the Works.  Unless otherwise stated in the 

Contract, if at any time during the period of the Contract exchange 

rates shall be varied and this shall affect the cost to the Contractor of 

such materials, then the Project Manager shall assess the net 

difference in the cost of such materials.  Any amount from time to 

time so assessed shall be added to or deducted from the Contract 

Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in 

sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the 

events specified thereunder; 

 

(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other 

emoluments and expenses as determined by the Joint Building 

Council of Kenya (J.B.C.) and set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders.A 

copy of the schedule used by the Contractor in his pricing shall 

be attached in the Appendix to Conditions of Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, 

then the Contract Price shall be increased or decreased by the 

amount assessed by the Project Manager based upon the 

difference, expressed as a percentage, between the rate set out 

in the schedule of basic rates issued 30 days before the date for 

submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of labour incorporated within the 

amount of Work remaining to be executed at the date of 

publication of such increase or decrease. 
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(iii) No adjustment shall be made in respect of changes in the rates 

of wages and other emoluments and expenses which occur after 

the date of Completion except during such other period as may 

be granted as an extension of time under clause 17.0 of these 

Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the basic prices of materials to be 

permanently incorporated in the Works as determined by the J.B.C. 

and set out in the schedule of basic rates issued 30 days before the 

date for submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to 

Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 

decreased by the amount to be assessed by the Project Manager based 

upon the difference between the price set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders and the 

rate published by the J.B.C. and applied to the quantum of the relevant 

materials which have not been taken into account in arriving at the 

amount of any interim certificate under clause 23 of these Conditions 

issued before the date of publication of such increase or decrease. 

 

25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during 

such other period as may be granted as an extension of time under 

clause 17.0 of these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates. 

 

26. Retention 

 

26.1 The Employer shall retain from each payment due to the Contractor 

the proportion stated in the Appendix to Conditions of Contract until 

Completion of the whole of the Works.  On Completion of the whole 

of the Works, half the total amount retained shall be repaid to the 

Contractor and the remaining half when the Defects Liability Period 

has passed and the Project Manager has certified that all defects 

notified to the Contractor before the end of this period have been 

corrected. 
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27. Liquidated Damages 

 

27.1 The Contractor shall pay liquidated damages to the Employer at the 

rate stated in the Appendix to Conditions of Contract for each day that 

the actual Completion Date is later than the Intended Completion 

Date.  The Employer may deduct liquidated damages from payments 

due to the Contractor.  Payment of liquidated damages shall not alter  

the Contractor’s liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 

liquidated damages by the Contractor by adjusting the next payment 

certificate.  The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of repayment, at the 

rate specified in Clause 23.30 

 

28. Securities 

 

28.1 The Performance Security shall be provided to the Employer no later 

than the date specified in the Letter of Acceptance and shall be issued 

in an amount and form and by a reputable bank acceptable to the 

Employer, and denominated in Kenya Shillings. The Performance 

Security shall be valid until a date 30 days beyond the date of issue of 

the Certificate of Completion. 

 

29. Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be 

used for small additional amounts of Work only when the Project 

Manager has given written instructions in advance for additional work 

to be paid for in that way. 

 

29.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on Forms approved by the Project Manager.  Each  

completed form shall be verified and signed by the Project Manager 

within two days of the Work being done. 

 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
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30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 

 

(a) The risk of personal injury, death or loss of or damage to 

property (excluding the Works, Plant, Materials and 

Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of 

the Works, or 

 

(ii) negligence, breach of statutory duty or interference with 

any legal right by the Employer or by any person 

employed by or contracted to him except the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the Employer 

or in Employer’s design, or due to war or radioactive 

contamination directly affecting the place where the Works are 

being  executed.  

 

30.2 From the Completion Date until the Defects Correction Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 

Materials is the Employer’s risk except loss or damage due to; 

 

(a) a defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which was not 

itself the Employer’s risk 

 

(c) the activities of the Contractor on the Site after the Completion 

Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 

property (including, without limitation, the Works, Plant, Materials, 

and Equipment) which are not Employer’s risk are Contractor’s risks. 

 

The Contractor shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of the 
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Defects Liability Period, in the amounts stated in the Appendix to 

Conditions of Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract, and 

(d) Personal injury or death. 

 

30.4 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 

before the Start Date.  All such insurance shall provide for 

compensation required to rectify the loss or damage incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the Contractor 

should have provided and recover the premiums from payments 

otherwise due to the Contractor or, if no payment is due, the payment 

of the premiums shall be a debt due. 

 

30.6 Alterations to the terms of insurance shall not be made without the 

approval of the Project Manager.  Both parties shall comply with any 

conditions of insurance policies. 

 

31. Completion and taking over 

 

31.1 Upon deciding that the Works are complete, the Contractor shall issue 

a written request to the Project Manager to issue a Certificate of 

Completion of the Works.  The Employer shall take over the Site and 

the Works within seven [7] days of the Project Manager’s issuing a 

Certificate of Completion. 

 

32. Final Account 

 

32.1 The Contractor shall issue the Project Manager with a detailed 

account of the total amount that the Contractor considers payable to 

him by the Employer under the Contract before the end of the Defects 

Liability Period.  The Project Manager shall issue a Defects Liability 

Certificate and certify any final payment that is due to the Contractor 

within 30 days of receiving the Contractor’s account if it is correct 

and complete.  If it is not, the Project Manager shall issue within 30 

days a schedule that states the scope of the corrections or additions 

that are necessary.  If the final account is still unsatisfactory after it 

has been resubmitted, the Project Manager shall decide on the amount 
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payable to the Contractor and issue a Payment Certificate.  The 

Employer shall pay the Contractor the amount due in the Final 

Certificate within 60 days. 

 

33. Termination 

 

33.1 The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract.  These 

fundamental breaches of Contract shall include, but shall not be 

limited to, the following; 

 

(a) the Contractor stops work for 30 days when no stoppage of 

work is shown on the current program and the stoppage has not 

been authorised by the Project Manager; 

 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 

 

(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim 

Certificate) or 60 days (for Final Certificate)of issue. 

 

(e) the Project Manager gives notice that failure to correct a 

particular defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Project Manager; 

 

(f) the Contractor does not maintain a security, which is required. 

 

33.2 When either party to the Contract gives notice of a breach of Contract 

to the Project Manager for a cause other than those listed under Clause 

33.1 above, the Project Manager shall decide whether the breach is 

fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract 

for convenience. 

 

33.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as soon 
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as reasonably possible.  The Project Manager shall immediately 

thereafter arrange for a meeting for the purpose of taking record of the 

Works executed and materials, goods, equipment and temporary 

buildings on Site. 

 

34. Payment Upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the Work done and materials ordered and 

delivered to Site up to the date of the issue of the certificate.  

Additional liquidated damages shall not apply.  If the total amount due 

to the Employer exceeds any payment due to the Contractor, the 

difference shall be a debt payable by the Contractor. 

 

34.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the Work 

done, materials ordered, the reasonable cost of removal of equipment, 

repatriation of the Contractor’s personnel employed solely on the 

Works and the Contractor’s costs of protecting and securing the 

Works. 

 

34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 

Works and use all materials on the Site, plant, equipment and 

temporary works.  

 

The Contractor shall, during the execution or after the completion of the Works 

under this clause remove from the Site as and when required, within such 

reasonable time as the Project Manager may in writing specify, any temporary 

buildings, plant, machinery, appliances, goods or materials belonging to or hired 

by him, and in default the Employer may (without being responsible for any loss or 

damage) remove and sell any such property of the Contractor, holding the proceeds 

less all costs incurred to the credit of the Contractor. 

Until after completion of the Works under this clause the Employer shall not be 

bound by any other provision of this Contract to make any payment to the 

Contractor, but upon such completion as aforesaid and the verification within a 

reasonable time of the accounts therefore the Project Manager shall certify the 

amount of expenses properly incurred by the Employer and, if such amount added 

to the money paid to the Contractor before such determination exceeds the total 

amount which would have been payable on due completion in accordance with this 

Contract the difference shall be a debt payable to the Employer by the Contractor; 
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and if the said amount added to the said money be less than the said total amount, 

the difference shall be a debt payable by the Employer to the Contractor. 

Release from Performance 

 

If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated.  The Contractor shall make the 

Site safe and stop Work as quickly as possible after receiving this certificate and 

shall be paid for all Work carried out before receiving it. 

 

Corrupt gifts and payments of commission 

 

The Contractor shall not; 

 

Offer or give or agree to give to any person in the service of the Employer any gift 

or consideration of any kind as an inducement or reward for doing or forbearing to 

do or for having done or forborne to do any act in relation to the obtaining or 

execution of this or any other Contract for the Employer or for showing or 

forbearing to show favour or disfavour to any person in relation to this or any other 

contract for the Employer. 

 

Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such commission 

and of the terms and conditions of any agreement for the payment thereof have 

been disclosed in writing to the Employer. 

 

Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) 

shall be an offence under the provisions of the Public Procurement Regulations 

issued under The Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 

Settlement of Disputes 

 

In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing 

by either party to the other with a request to submit it to arbitration and to concur 

in the appointment of an Arbitrator within thirty days of the notice.  The dispute 

shall be referred to the arbitration and final decision of a person to be agreed 

between the parties.  Failing agreement to concur in the appointment of an 

Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice Chairman of 

any of the following professional institutions; 
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Architectural Association of Kenya 

 

Institute of Quantity Surveyors of Kenya 

 

Association of Consulting Engineers of Kenya 

 

Chartered Institute of Arbitrators (Kenya Branch) 

 

Institution of Engineers of Kenya {IEK} 

 

On the request of the applying party.  The institution written to first by the 

aggrieved party shall take precedence over all other institutions. 

 

The arbitration may be on the construction of this Contract or on any matter or 

thing of whatsoever nature arising thereunder or in connection therewith, including 

any matter or thing left by this Contract to the discretion of the Project Manager, or 

the withholding by the Project Manager of any certificate to which the Contractor 

may claim to be entitled to or the measurement and valuation referred to in clause 

23.0 of these conditions, or the rights and liabilities of the parties subsequent to the 

termination of Contract. 

 

Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the 

applying party within ninety days of the occurrence or discovery of the matter or 

issue giving rise to the dispute. 

 

Notwithstanding the issue of a notice as stated above, the arbitration of such a 

dispute or difference shall not commence unless an attempt has in the first instance 

been made by the parties to settle such dispute or difference amicably with or 

without the assistance of third parties.  Proof of such attempt shall be required. 

 

Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the 

Works or termination of the Contract by either party: 

 

The appointment of a replacement Project Manager upon the said person ceasing to 

act. 

 

 Whether or not the issue of an instruction by the Project Manager is empowered 

by these Conditions.        
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Whether or not a certificate has been improperly withheld or is not in accordance 

with these Conditions. 

 

Any dispute or difference arising in respect of war risks or war damage. 

 

All other matters shall only be referred to arbitration after the completion or 

alleged completion of the Works or termination or alleged termination of the 

Contract, unless the Employer and the Contractor agree otherwise in writing. 

 

The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to direct such measurements, computations, tests or valuations as may in his 

opinion be desirable in order to determine the rights of the parties and assess and 

award any sums which ought to have been the subject of or included in any 

certificate. 

 

The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to open up, review and revise any certificate, opinion, decision, requirement or 

notice and to determine all matters in dispute which shall be submitted to him in 

the same manner as if no such certificate, opinion, decision requirement or notice 

had been given. 

 

The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION IV - SPECIAL CONDITIONS OF CONTRACT 

 

4.1 Special conditions of contract shall supplement the general conditions of 

contract, wherever there is a conflict between the GCC and the SCC, the provisions 

of the SCC herein shall prevail over those in the GCC. 

 

4.2 Special conditions of contract with reference to the general conditions of 

contract. 

 

General conditions 

of contract 

reference 

 

 

 

Special conditions of contract 

3.7 Performance security shall be 10% of the Contract price 

 

 3.12 Payment will be done after completion of works or as 

stipulated by the employer in the contract 

 

3.13 Price adjustments not allowed 

 

3.20 As per the laws of Kenya 

 

3.21 As per the laws of Kenya 
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SECTION V – APPENDIX TO CONDITIONS OF CONTRACT 

 

THE EMPLOYER IS: 

 

Name:  KENYA CIVIL AVIATION AUTHORITY  

 

Address:  P.O. BOX 30163-00100 NAIROBI  

 

Name of Authorized Representative:  CLERK OF WORKS 

 

Telephone:  020 827100 

 

The Project Manager is: 

 

Name:  MANAGER ENGINEERING SERVICES  

 

Address:  P.O. BOX 30163-00100 NAIROBI  

 

Telephone:  020 827100 

 

The name (and identification number) of the Contract is: - PROPOSED 

CONSTRUCTION OF SECURITY HOUSES AT KCAA VOR NGONG 

STATION: TENDER NO. KCAA/043/2019-2020 
 

The Works consist of: - PROPOSED CONSTRUCTION OF SECURITY 

HOUSES AT KCAA VOR NGONG STATION  
 

The Intended Completion Date for the whole of the Works shall be; - LESS 

THAN EIGHTEEN (18) WEEKS FROM THE DATE OF 

HANDING/TAKING OVER THE SITE. 

(1) The following documents also form part of the Contract: Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s Tender, 

(4) Appendix to Conditions of Contract, 

(5) Conditions of Contract, 

(6) Specifications, 

(7) Drawings, 

(8) Bill of Quantities, 

(9) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the Contract. 

 

The Contractor shall submit a revised program for the Works within fourteen (14) 

days of delivery of the Letter of Acceptance. 
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The Site Possession Date shall be: - AS COMMUNICATED TO YOU BY 

PROJECT REPRESENTATIVE.   

 

The Site is located at   KCAA VOR STATION IN NGONG 

 

The Defects Liability period is 180 days. 

 

Other Contractors, utilities etc., to be engaged by the Employer on the Site 

Include those for the execution of; (as stated in the contract). 

 

The minimum insurance covers shall be; 

 

The minimum cover for insurance of the Works and of Plant and Materials in                                               

respect of the Contractor’s faulty design is (as stated in the contract) 

 

The minimum cover for loss or damage to Equipment is (as stated in the 

contract) 
 

The minimum for insurance of other property is (as stated in the contract) 

 

The minimum cover for personal injury or death insurance 

 

For the Contractor’s employees is (as stated in the contract) 

 

And for other people is (as stated in the contract) 

 

The following events shall also be Compensation Events: (as stated in the 

contract) 
 

The period between Program updates is 28 days. 

 

The amount to be withheld for late submission of an updated Program is N/A 

 

The proportion of payments retained is ten (10%) percent. 

 

The Price Adjustment Clause 25.3 shall not apply. 

 

The liquidated damages for the whole of the Works is 0.1% of the contract value 

(per day) 
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The Performance Security shall be for the following minimum amounts equivalent 

as a percentage of the Contract Price ten (10) percent (%) 

 

The Completion Period for the Works is eighteen (18) Weeks 

 

The rate of exchange for calculation of foreign currency payments is N/A. 

 

The schedule of basic rates used in pricing by the Contractor is as attached 

[Contractor to attach]. 

 

Advance Payment shall not be granted. 
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SECTION VI - BILL OF QUANTITIES 

Provision of works for the proposed construction of security houses at KCAA 

VOR Ngong Station– As per the following BQs.  
 

 

GENERAL PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT  

 

PRICING OF ITEMS OF PRELIMINARIES  

Preliminaries to the contract are mandatory conditions and responsibilities 
the contractor is required to fulfill for the complete and proper execution of 
the contract. The contractor is advised to read and understand all his 
obligations under preliminaries. Should he find that fulfillment of any of the 
items will lead to him incurring any cost not covered under measured works 
he shall price such works accordingly otherwise failure to price any item will 
be construed to mean that the tenderer has included it in other priced 
items in the bills of quantities 

 

 

SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire 
satisfaction in all respects of the "PROJECT MANAGER" who shall at all 
times during normal working hours have access to the works and to the 
yards and workshops of the Contractor and sub-Contractors or other places 
where work is being prepared for the contract. The working hours shall be 
those generally worked by good employers in the in the Building and Civil 
Engineering trades in Kenya. No work shall be carried out at night or on 
gazetted holidays unless the "PROJECT MANAGER” shall so direct. No work 
shall be covered up nor shall any concreting be carried out prior to 
informing the "PROJECT MANAGER”. 

 

 

INSURANCE 

The Contractor shall insure as required in building works. No payment on 
account of the work executed will be made to the Contractor until  he has 
satisfied the "PROJECT MANAGER"  either by production of an insurance 
Policy or and Insurance Certificate that the provision of the foregoing 
Insurance Clause have been complied with in all respects. Thereafter the 
"PROJECT MANAGER"   shall from time to time ascertain that the premiums 
are duly paid up by the Contractor, who, if called upon to do so, shall 
produce receipted premium renewals for the "PROJECT MANAGER"  
inspection 
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 Total carried to collection  

 

ITEM DESCRIPTION  AMOUNT  

 

QUALITY OF THE WORKS 

The works should be of high quality and the contractor will be required to 
make samples of the work to be executed for approval by the PM before he 
commences the carrying out of the works. The contractor should allow for 
sample works in his rates accordingly. In case a sample does not meet the 
standards set by the PM, the contractor shall be expected to make another 
sample  at his cost until it is approved by the PM. 

 

 

EXISTING SERVICES 

Prior to the commencement of any work, the Contractor is to ascertain from 
the client the exact position, depth and level of all existing services in the 
area and he shall make whatever provisions which may be required by client 
for the support, maintenance and protection of such services. 

 

 

PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on a site 
where the Client is going on with other normal activities.  The Contractor is 
instructed to take reasonable care in the execution of the works as to 
prevent accidents, damage or loss and disruption of normal activities being 
carried out by the Client.  The Contractor shall allow in his rates any expense 
he deems necessary by taking such care within the site. 

 

 

SECURITY OF WORKS ETC. 

The Contractor shall be entirely responsible for the security of all the works, 
stores, materials, plant, personnel, etc., both his own and sub-contractors' 
and must provide all necessary watching, lighting and other precautions as 
necessary to ensure security against theft, loss or damage and the protection 
of the public. 

 

 

CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris and surplus 
materials from the site as they accumulate and upon completion of the 
works, remove and clear away all plant, equipment, rubbish, unused works 
and stains and leave in a clean and tidy state to the reasonable satisfaction 
of the "PROJECT MANAGER" 

 

 Total carried to collection  
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ITEM DESCRIPTION  AMOUNT  

 

PLANT, TOOLS AND VEHICLES 

Allow for providing all scaffolding, plant, tools and vehicles required for the 
works except in so far as may be stated otherwise herein and except for such 
items specifically and only required for the use of nominated Sub-
Contractors as described hereiin. No timber used for formwork, scalffolding 
or temporary works of any kind shall be used afterwards in the permanent 
work. 

 

 

MATERIALS AND WORKMANSHIP 

All materials and workmanship used in the execution of the works shall be of 
the best quality and description unless otherwise described.  Any materials 
condemned by the PM shall be immediately removed from site at the 
Contractor’s expense.  The standard of workmanship shall not be inferior to 
the current British codes of practice and / or equivalent Kenya Building 
Standards.  No materials for use in the permanent construction are to be 
used for any temporary or other purpose other than that for which they are 
provided. 

 

 Carried to Collection  

 
 

ITEM DESCRIPTION  AMOUNT  

 
COLLECTION 

 

 Brought Forward from page GP/1  

 Brought Forward from page GP/2  

 Brought Forward from page GP/3  

 Total General Preliminaries Carried To Grand Summary  
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PARTICULAR PRELIMINARIES 
 

ITEM DESCRIPTION  KSHS  

A PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 
 
Preliminaries to the contract are mandatory conditions and responsibilities the 
contractor is required to fulfill for the complete and proper execution of the 
contract. The contractor is advised to read and understand all his obligations 
under preliminaries. Should he find that fulfillment of any of the items will lead 
to him incurring any cost not covered under measured works he shall price such 
works accordingly otherwise failure to price any item will be construed to mean 
that the tenderer has included it in other priced items in the bills of quantities. 

 

 ABBREVIATIONS 

Throughout these Bills, units of measurement and terms are abbreviated and 
shall be interpreted as follows; 

C.M.                            Shall mean cubic metre 

S.M.                            Shall mean square metre 

L.M.                            Shall mean linear metre 

mm                              Shall mean Millimetre 

KG                              Shall mean Kilogramme 

No.                              Shall mean Number 

PRS.                           Shall mean Pairs 

B.S.                             Shall mean the British Standard Specification                                    

published by the British Starndands Institution, 2 park Street, London W.I.                         

Ditto                           Shall mean the whole of the preceding description except as 

qualified in  

M S                             Shall mean measured separately. 

KWS                            Shall mean Kenya Wildlife Services 

 

 Total carried to collection  

 

ITEM DESCRIPTION  KSHS  
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 EMPLOYER 

The Employer is the DIRECTOR GENERAL, KENYA CIVIL AVIATION AUTHORITY; 
P.O Box 30163-00100, NAIROBI 

 

 CONTRACTOR 
The term “Contractor” refers to the person whose or corporate body that’s 
tendered to carry out the Works has been accepted by the Employer 

 

 PROJECT MANAGER 

The term "Project Manager refereed here in as PM." wherever used in these 
Bills of Quantities shall be deemed to imply the Project Manager who shall be 
Manager Engineering Services or his appointee who shall fully represent him 

 

 DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT 

These are works of erection and completion of Proposed four adjoined 
bedsitters to be used by security staff as described in the detailed Bills of 
quantities. The scope of contract generally comprises the of provision of 
materials, labour, tools, site management and all accessories necessary in the 
excavations, concrete work, walling, roofing, windows and doors, finishes, 
fittings and associated mechanical and electrical installation and Civil works 

 

 LOCATION OF SITE 

The site of the proposed works is located at Ngong Hills KCAA VOR Station. The 
Contractor is advised to visit the site to familiarize himself with the nature and 
position of the site.  No claims arising from the Contractor’s failure to do so will 
be entertained. 

 

 SUFFICIENCY OF TENDER  

The Contractor be deemed to have satisfied  himself before  tendering as to the 
correctness and sufficiency of the Tender for the Works and of the rates and 
prices stated in the priced Bills of Quantities which rates and prices shall cover 
all his obligations under the Contract and all matter and things necessary for the 
proper completion and maintenance  of the work 

 

 AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor for use of storage 
and for the purpose of erecting workshops, etc., shall be defined on site by the 
"PROJECT MANAGER" 

 

 Total carried to collection  
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ITEM DESCRIPTION  KSHS  

 ADJOINING PROPERTY 

The Contractor is deemed to take all necessary precautions to prevent damage 
to adjoining property. Any damage occurring must be made good to the 
satisfaction of the "PROJECT MANAGER” at Contractor’s expense. 

 

 SANITATION OF THE WORKS 

The Sanitation of the works shall be arranged and maintained by the Contractor 
during the Contract period to the satisfaction of the "PROJECT MANAGER" 

 

 URGENCY OF THE WORKS 

The Contractor is notified that these “works are urgent” and should be 
completed within the period stated in these Particular Preliminaries. The 
Contractor should allow for any costs he may incur by having to complete the 
works within the stipulated contract period 

 

 USE OF SITE 

The Contractor is advised as that the site should not be used for any other 
purpose other than carrying out the works. the Contractor is advised not to 
display any advertisement without the consent of the "PROJECT MANAGER 

 

 TRANSPORT TO AND FROM THE SITE  

The Contractor shall include in his tender price for the transport of materials, 
workmen, etc., to and from the site of the proposed works, at such hours and by 
such routes as are permitted KWS. 

 

 WATER FOR WORKS  

The Contractor shall provide at his own risk and cost all necessary arrangements 
for clean and fresh water for the works including that required by the Sub-
contractors on site. He must provide for any temporary plumbing and storage 
facilities and clear away after completion and make good works disturbed.  

 

 Total carried to collection  

 
 

ITEM DESCRIPTION  KSHS  

 KWS BY – LAWS  

The Contractor is to comply with all KWS by – laws that may include serving of 
notices and paying of any fees. 
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 National Environmental Management Authority (NEMA)   REGULATIONS 

The Contractor's   is to comply and do any registration with NEMA as per their 
Regulations.  

 

 NATIONAL CONSTRUCTION AUTHORITY (NCA) REGULATIONS  

The Contractor's   is to comply and do any registration with NCA as per their 
regulations.  

 

 CONTRACTOR’S SUPERINTENDENT / SITE AGENT  

The Contractor shall constantly keep on the Works a literate English speaking 
agent or Representative, competent and experienced in the kind of work 
involved who shall give his whole experience in the kind of work involved and 
shall give his whole time to the superintendence of the works.  Such Agent or 
Representative shall receive on behalf of the Contractor all directions and 
instructions from the PM and such directions shall be deemed to have been 
given to the Contractor in accordance with the Conditions of Contract. 

 

 PROTECTION OF THE WORKS  

The Contractor shall protect or cover-up all finished work liable to damage 
including provision of temporary roofs during the progress of the works and 
until the completion of the works.  Any damage occurring to the works due to 
weather or want of protection during the progress of the works shall be made 
good by the Contractor at no extra cost. 

 

 VALUE ADDED TAX  

The Contractor’s attention is drawn to the Provisions of the Finance Bill, 1999 
which requires payment by the Contractor of Value Added Tax (VAT) on 
construction services rendered. The Contractor shall therefore include VAT in his 
rates 

 

 Total carried to collection  

 
 

 
 
 

 

ITEM DESCRIPTION  KSHS  

 SAFETY  

The Contractor shall comply all times with the requirements of the Factory Act ( 
Cap 514 ), Building Construction Rules, Supplement 18, Legal Notice No. 40 
dated 5th April, 1984 to ensure that the safety of his workpeople and authorized 
visitors to the site is protected at all times.  . 
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 PROTECTIVE CLOTHING  

The Contractor shall provide all protective or any other special clothing or 
equipment for his employees that may be necessary.  This shall include, safety 
helmets, gloves, goggles, earmuffs, gum boots, overall etc., according to the 
type of work.  The Contractor shall ensure that safety helmets are worn by all 
Staff on site at all times. 

 

 PARTICULARS OF INSERTIONS TO BE MADE  
IN APPENDIX TO CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

Defects Liability Period                    6 Months from practical completion 

Date for Possession                          To be agreed with the Project Manager 

Date for Completion …….                 To be agreed with the Project Manager 

 

 

 Total carried to correction  

 
 
 
 
 
 
 
 
 

 

ITEM DESCRIPTION  KSHS  

 CORRECTIONS  

 Brought Forward from page PP/4  

 Brought Forward from page PP/5  
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 Brought Forward from page PP/6  

 Brought Forward from page PP/7  

 Brought Forward from page PP/8  

 Brought Forward from page PP/9  

 Particular  Preliminaries                                                                                    
Total Carried To Grand Summary 

 

 
 

 
NGONG GUARD HOUSES MEASURED WORKS 
 

No Description Units  Qty  Unit cost  Total cost 

 BILL No 1 
FOUNDATION 

    

A Clear site of all grass and small vegetation 
and cart away the arising 

SM 120   

B Excavate vegetable soil 150mm deep from 
the ground level and spread away from site 
as may be directed. 

SM 120   

C Excavate foundation tranches commencing 
from the stripped level and not exceeding 
1.50m deep and heap on site 

CM 90   

D Allow for extra over excavation on rock CM 4   

E Allow for plunking and strutting. Item  Item    

F Allow for keeping excavation free of water Item  Item    

G Lay 50mm thick plain concrete (1;4;8 class 
15) blinding to the bottom of foundations 

SM 65   

 Reinforcements  
High tensile deformed bars 

    

J 12mm diameter Kg 340   

K 10mm diameter Kg 180   

L Lay vibrated Reinforced Concrete class 25; 
200mm thick to the strip foundation 

CM 13   

M Quarry stone walling in cement mortar (I;3) 
as described reinforced with hoop iron on 
every alternate course Natural quarry Ngong 
stones 225mm thick. 

SM 135   

N Return fill and ram selected excavated 
material around foundation 

CM 55   

P Load and cart away excess excavated CM 30   
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material 

Q Lay natural stones hardcore fill well 
compacted in layers of 300mm thick. 

CM 50   

R 50mm thick murrum blinding SM 115   

S Apply anti termite treatment as Adrex 48  to 
the murram surface 

SM 115   

T Supply and lay 500 gauge polythene DPM SM 115   

U Supply and lay A142 BRC. SM 115   

v Formwork to the sides of the floor slab not 
exceeding 100mm 

LM 50   

W Lay 100mm thick mesh reinforced vibrated 
concrete class 25 

SM 115   

X Apply 25mm thick external rendering to the 
plinth 

SM 50   

Y Supply and apply 3 coats of bituminous paint 
to the rendering 

SM 50   

 Total carried to collection     
 

 

 

 

 

 

 

 

 

 

No Description Units  Qty  Unit cost  Total cost 

 BILL No 2 
SUPERSTRUCTURE 

    

A Lay 200mm wide Bituminous Damp Proof 
course bedded and jointed in cement sand 
mortar 1;3 

LM 65   

B Quarry stone walling in cement mortar (I;3) 
as described reinforced with hoop iron on 
every alternate course Natural quarry Ngong 
blue stones 225mm thick, smooth dressed 
with vertical zero joints. 

SM 200   

C Supply and fix 200x200mm precast concrete 
vents. 

Pairs  10   

D Ditto 150mm thick stones SM 45   

 Vibrated Reinforced Concrete class 25; 
200x300mm ring beam. 

CM 5   

 Reinforcements  
High tensile deformed bars 

    

E 12mm diameter Kg 250   

F 8mm diameter Kg 170   
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G Formwork to the ring beam SM 45   

 Total carried to collection      
 

 

 

 

 

 

No Description Units  Qty  Unit cost  Total cost 

 Bill No 3 
ROOF WORKS 

    

A Form work to the sloping roof slab SM 190   

 Reinforcements  
High tensile deformed bars 

    

B 10mm diameter Kg 1100   

C 150mm thick class 25 concrete with a 
waterproofing additive to sloping roof slab. 

SM 190   

D 25mm  thick cement sand screed with a 
waterproofing additive to the sloping roof 

SM 190   

E Prepare RC roof and lay sirrah P GR 5 kg/sm  
APP bituminous membrane as per 
manufacturers direction 

SM 190   

F 25mm thick cement sand screed with a 
waterproofing additive to the sloping roof 

SM 190   

G Fix interlocking tiles to the sloping roof SM 190   

H Extra over for making a throating to the 
eaves of concrete. 

Item  item   

 Total carried to collection     
 

 

 

No Description Units  Qty  Unit cost  Total cost 

 Bill No 4 
FINISHES  
Internal 

    

A Apply 15mm cement sand lime plaster to 
concrete ceiling 

SM 190   

B Apply 15mm cement sand lime plaster to 
masonry walls. 

SM 370   

C 25mm cement sand floor screed wood float 
finish ti receive tiles (MS) 

SM 115   

D Supply and lay with appropriate adhesive 
300x300mm glazed ceramic floor tiling 

SM 90   

E Supply and lay with appropriate adhesive 
250x200 mm wall tiling 

SM 50   

 External     

F Prepare the masonry wall and make neat SM 160   
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horizontal flush keys. 

G Wire brush the masonry walls and leave 
them clean 

SM 160   

H Lay and level quarry dust ready to receive 
precast concrete slabs (MS) 

SM 40   

J Supply and lay 600x600 and 50mm thick 
precast concrete slabs. 

SM 40   

 Total carried to collection     
 

 

No Description Units  Qty  Unit cost  Total cost 

 Bill No 5 
Doors and windows 

    

A Fabricate supply and fix a 2700 x 900 mm 
size single flap single swing half glazed mild 
steel door; complete with 50x50 mm and 
6mm angle iron frame. 50x25 mm RHS 
frames and gauge 25 mild steel plate panels. 
Glazed panels made from 25mm Z and T 
sections. Allow for the necessary pad bolts 

No 4   

B Fabricate supply and fix a 1500x2000 mild 
steel window made from 25mm Z and T 
sections complete. 

No 6   

C Ditto 1000x600mm   No 4   

D Supply and fix window fasteners to approval 
of KCAA 

No 12   

E Supply and fix window stays to the approval 
of KCAA 

No 8   

F Supply and fix 4mm thick one way glass SM 12   

G Ditto obscure glass SM 3   

H Fabricate supply and fix made from mild 
steel 25mm diameter double curtain rails 
complete with rings. 

LM 20   

J Supply and fix 100x50mm hard wood as 
mahogany (2700x900mm) door frame with a 
600mm vent.  

No 4   

K Supply and fix with matching screws 100mm 
heavy duty brass coated hinges 

Pairs 6   

L Supply and fix hard wood 25mm quarter 
round.  

LM 40   

M Supply and fix hard wood 100mm architrave.  LM 40   

N Supply and fix mahogany finish solid core 
standard size flush door.  

No 4   

P Supply and fix washroom mortise lock as 
Union or any other to the approval of KCAA 

No 4   

 Total carried to collection     
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No Description Unit
s  

Qty  Unit 
cost  

Total cost 

 Bill No 6 
MECHANICAL WORKS 

    

A Supply and fix single bowl single drain stainless 
steel kitchen sink complete with bottle trap, 
waste, rubber stopper with chain and connect 
to the drain.  

No 4   

B Supply and fix long neck kitchen tap as pegler No 4   

C Allow for masonry works below the kitchen sink Item  item   

D Supply and fix white sanitary fittings as Twyford 
(UK made) or any other equal and approved 
fitting by KCAA. Low level ceramic suite 
complete with bowl, low level ceramic cistern, 
heavy duty plastic cover and seat 

No 4   

E Supply and fix recessed ceramic recessed tissue 
paper holder. 

No 4   

F Supply and fix recessed ceramic soap dish No 4   

G Supply and fix four way floor trap complete 
with its drain connections to the gulley trap. 

No  4   

H Supply and fix complete shower pipe, shower 
rose and concealed chrome plated Peglar stop 
cork. 

Set   4    

j Supply and fix 450x500mm wash hand basin 
complete with bottle trap, waste, rubber 
stopper with chain and connect to the drain  

No 4   

K Supply and fix chrome plated pillar taps as 
Pegler complete with its flexible pipe 

No 4   

L Supply and fix 5mm thick 450x600 mm mirror 
with rounded edges complete with 50mm 
rebated hard wood biding screwed to the wall. 

No 4   

M Fabricate supply and fix a hard wood pelmet 
box 

LM 4   

N Allow for all plumbing and drainage works of 
the project 

Sum  Sum    

P Supply and install a bio-digester as supplied by 
Riflo Products with a capacity of one to ten 
persons as per manufacturers specifications 
including all associated civil works 

No 1   

 Total carried to collection     
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No Description Units  Qty  Unit cost  Total cost 

 Bill No 7 
Electrical works 

    

A Excavate from ground level 600mm deep 
trench to lay power supply cables  

LM 50   

B Supply and fix (tap power from source to 
consumer unit) 10mm2 3 core armored cable 

LM 50   

C Lay hatari tiles to the armored cables LM 50   

D Supply and fix 24way consumer unit as 
Havells 

No 1   

E Supply and fix 63Amps circuit breaker as 
Havells (single pole) 

No 1   

F Supply and fix 13 Amphs circuit breakers as 
Havells 

No 13   

G Supply and fix 12 Amphs circuit breakers as 
Havells 

No 5   

H Supply and fix complete with 4mm2 wiring 
45Amphs double pole switch as crabtree 

No 4   

J Supply and fix 200mm in length and 20mm 
diameter Earth rod complete with clamp. 

No  1   

 Lighting outlet points and switches with 
specified lamps comprising of wiring in 
3x1.5mm2 single core PVC insulated copper 
cable as East African Cables drawn in 20mm 
diameter heavy gauge PVC conduit 
concealed in walls and ceiling complete with 
all necessary accessories.     

    

L 2gang 2 way switch as Windsor   No  4   

M Complete ball fitting. No  4   

N 1 gang 2 way switch as Windsor No  4   

P Complete ceiling rose.  No  4   

Q Complete bulk head fitting No  4   

R 20 amps photocell sensor switch as windsor No  2   

 Power outlet points 30 comprising of 3x 
2.5mm2 single core PVC insulated copper 
cable as East African Cables drawn in 25mm 
diameter heavy gauge PVC conduit 
concealed in walls complete with all 
necessary accessories.     

    

      

S 13 amps twin socket outlets No  8   

T Supply and fix complete with 4mm2 wiring in 
concealed 25mm diameter heavy duty 
conduit cooker control units as Crabtree 

No  4   

U Supply and fix complete with 4mm2 wiring in No  4   
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concealed 25mm diameter heavy duty 
conduit cooker connector as Crabtree 

V Supply and fix complete with 4mm2 wiring in 
concealed 25mm diameter heavy duty 
conduit 30 amps instant water heater as 
Lorenzetti 

No  4   

W Supply and fix 4way splitter unit as Televees No 1   

X Supply and install RF amplifier No 1   

Y Supply and fix a TV point complete with 
super quality coaxial cable 

No 4   

Z Supply and install in a 25mm diameter heavy 
duty conduits a communal aerial as Televees  

No  1   

 Total carried to collection     
 

 

No Description Units  Qty  Unit cost  Total cost 

 Bill No 8 
Painting works 

    

 Prepare the surfaces and apply three coats 
of first quality paint 

    

A Plastered wall surfaces SM 370   

B Ceiling surfaces SM 190   

C Wooden doors and frames SM 35   

D Mild steel surfaces  SM 30   

 Total carried to collection     
 

 

SUMMARY COST 
 

   

General preliminaries   

Particular preliminaries   

BILL No 1; Substructure works- summary cost   

BILL No 2;Superstructure works –Summary cost   

BILL No 3;Roof Works   

BILL No 4;Finishes   

BILL No 5;Doors and windows   

BILL No 6;Mechanical works    

BILL No 7;Electrical works   

BILL No 8;Painting works   
Allow a provisional sum of Kshs. Six hundred 
thousand (600,000.00) only to be expended whole or 
in part on contingency with written instructions from 
the Project Manager 

 600,000.00 
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Provide the Unit Cost of Supplying and Fixing of the Following 

 

NO ITEM DISCRIPTION Units   Unit cost of supplying and 
fixing 

1 PPR Pipe 1 ‘’ LM  

2 PPR Pipe ¾ ‘’ LM  

3 PPR Pipe ½’’ LM  

4 PVC Pipe 4’’ LM  

5 PVC Pipe 2’’ LM  

6 PVC Pipe 1 ½ ‘’ LM  

7 PVC Pipe 1 ¼ ‘’ LM  

8 PPR Tee ¾ ‘’ No  

9 PPR Female Adaptor ½ ‘’ No  

10 PPR Socket ¾ ‘’ No  

11 PPR Elbow ¾ ‘’ No  

12 PVC Tee 1 ½ ‘’ No  

13 PVC Bend 1 ½ ‘’ No  

14 PVC Bend 1 ¼ ‘’ No  

15 PVC Bend 4’’ No  

16 PVC Reducer 1 ½ ‘’x1 ¼ ‘’ No  

17 Inspection joint 1 ½ ‘’ No  

18 Floor trap  1 ½ ‘’ No  

19 Bottle trap 1 ½ ‘’ No  

20 Bottle trap 1 ¼ ‘’ No  

21 Magic Flex pipe 4’’ No  

22 Flexible tube 1 ½ ft. No  

23 Pillar tap ½ ‘’ No  

24 Long neck Tap ½ ‘’ No  

25 Garden Tap ½ ‘’ No  

26 Angle valve ½ ‘’ No  

27 Floor gully traps No   

28 Construction of a standard 
manhole 

No  

29 Manhole cover 600x450mm 
 

No  
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SITE VISIT FORM 
 

(TO BE RETURNED DULY SIGNED AND STAMPED WITH TENDER DOCUMENT) 

 

PROVISION OF WORKS FOR THE PROPOSED CONSTRUCTION OF 

SECURITY HOUSES AT KCAA VOR STATION IN NGONG – KAJIADO 

COUNTY .  (BUILDING AND ASSOCIATED WORKS) 

 
THIS IS TO CONFIRM THAT ------------------------------------------- (COMPANY NAME) HAS 

MADE A SITE VISIT TO KCAA NGONG VOR STATION . 

 

 

COMPANY REPRESENTATIVE  

 

NAME ------------------------------------------ 

 

 

DESIGNATION--------------------------------------- 

 

 

SIGNED -----------------------------------   DATE -------------------------------------- 

 

 

 

OFFICIAL STAMP 

 

 

KCAA REPRESENTATIVE 

 

 

NAME ------------------------------------------- 

 

 

DESIGNATION--------------------------------------- 

 

 

SIGNED ------------------------------------  DATE --------------------------------------- 

 

 

 

OFFICIAL STAMP 
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SECTION VII - STANDARD FORMS 

Notes on the Standard Forms: 

7.1 Form of Tender and Price Schedule form   
These forms must be completed by the tenderer and submitted with the tender 

documents as specified in the format of submission.  It must also be duly signed by 

duly authorized representative of the tenderer. 

7.2 Confidential Business Questionnaire Form 

This form must be completed by the tenderer and submitted with tender documents 

 

7.3 Tender Security Form 

When required by the tender document the tenderer shall provide  the tender 

security either in the form included therein after or in another format acceptable to 

the procuring entity. 

 

7.4 Contract Form 

The Contract form shall not be completed by the tenderer at the time of submitting 

the tenderer at the time of submitting the tender.  The contract form shall be 

completed after contract award. 

 

7.5 Performance Security form 

The performance security form should not be completed by the tenderer at the time 

of tender preparation.  Only the successful tenderer will be required to provide 

performance security in the sum provided herein or in another form acceptable to 

the procuring entity. 

 

7.6 Bank Guarantee for Advance Payment. 

When there is an agreement to have Advance payment, this form must be duly 

completed. 

7.7 Manufacturer’s Authorization Form 

When required by the tender document, this form must be completed and 

submitted with the tender document. This form will be completed by the 

manufacturer of the goods where the tender is an agent. 
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PRICE SCHEDULE FORM 

TITLE OF TENDER: PROPOSED CONSTRUCTION OF SECURITY 

HOUSES AT KCAA VOR NGONG STATION. 

Name of Tenderer: ……………………………………………………………… 

TENDER NUMBER: KCAA/043/2019-2020 

 
NO. HOUSE NUMBER TOTAL COST KSHS 

1. PROPOSED CONSTRUCTION OF SECURITY 

HOUSES AT KCAA VOR NGNONG STATION IN 

KAJIADO COUNTY AS PER THE BILL OF 

QUANTITIES PROVIDED IN THE TENDER 

DOCUMENT 

 

 

 

PLEASE NOTE AND COMPLY WITH THE FOLLOWING: 

 

I. All prices to be inclusive of all applicable taxes. 

II. Arithmetical errors must be avoided 

 

 

Authorized Official:  

 

    _______________         _________  

 

Name    Signature, date and official stamp 

 

 

 

 

 

 

 

 



Page 72 of 81 

 

 

FORM OF TENDER 

Date____________________________ 

 

Tender No. KCAA/043/2019-2020 

 

To: Kenya Civil Aviation Authority 

      P.O. BOX 30163-00100, Nairobi 

Gentlemen and/or Ladies: 

1.7 Having examined the tender documents including Addenda 

Nos…………………………….. [insert numbers) of which is hereby duly 

acknowledged, we the undersigned, offer to carry out the works for  Proposed 

construction of security houses at KCAA VOR Ngong station in Kajiado  

County as indicated in the said tender documents and bill of quantities for the 

sum of ……………………………………………………………………. 

[total tender amount in words and figures] or such other sums as may be 

ascertained in accordance with the Schedule of Prices attached herewith and 

made part of this Tender.  

1. We undertake, if our Tender is accepted, to provide the services in accordance 

with the services schedule specified in the Schedule of Requirements.  

2. If our Tender is accepted, we will obtain the tender guarantee in a sum 

equivalent to _____ percent of the Contract Price for the due performance of the 

Contract, in the form prescribed by (Procuring entity).  

3. We agree to abide by this Tender for a period of ……………………..[number] 

days from the date fixed for tender opening of the Instructions to tenderers, and 

it shall remain binding upon us and may be accepted at any time before the 

expiration of that period. 

4. Until a formal Contract is prepared and executed, this Tender, together with 

your written acceptance thereof and your notification of award, shall constitute 

a binding Contract between us.  

Dated this _________________ day of_________________ 2020  

[signature]      [In the capacity of] 

  

duly authorized to sign tender for and on behalf 

of____________________________________ 
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CONTRACT FORM 

THIS AGREEMENT made the ___day of _____20____between………… [Name of 

procurement entity] of ……………….[country of Procurement entity](hereinafter called “the 

Procuring entity”) of the one part and ……………………[name of tenderer] of ……….[city and 

country of tenderer](hereinafter called “the tenderer”) of the other part. 

WHEREAS the procuring entity invited tenders for certain materials and spares. 

Viz……………………..[brief description of materials and spares] and has accepted a tender by 

the tenderer for the supply of those materials and spares in the spares in the sum of 

………………………………………[contract price in words and figures] 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:  

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract referred to.  

2. The following documents shall be deemed to form and be read and construed as part  

of this Agreement, viz.:  

(a) The Tender Form and the Price Schedule submitted by the tenderer;  

(b) the Schedule of Requirements;  

(c) the Technical Specifications;  

(d) the General Conditions of Contract;  

(e) the Special Conditions of Contract; and  

(f) the Procuring entity’s Notification of Award.  

3. In consideration of the payments to be made by the Procuring entity to the tenderer as 

hereinafter mentioned, the tenderer hereby covenants with the Procuring entity to provide the 

materials and spares and to remedy defects therein in conformity in all respects with the 

provisions of the Contract  

4. The Procuring entity hereby covenants to pay the tenderer in consideration of the provision 

of the materials and spares and the remedying of defects therein, the Contract Price or such 

other sum as may become payable under the provisions of the contract at the times and in the 

manner prescribed by the contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in  

accordance with their respective laws the day and year first above written.  

Signed, sealed, delivered by___________the _________ (for the Procuring entity)  

Signed, sealed, delivered by___________the __________ (for the tenderer)  

in the presence of_______________.  
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2(b) or 2(c) 

whichever applied to your type of business. 

You are advised that it is a serious offence to give false information on this form. 

Part 1 General   

Business Name ....................................................................................................................... 

Location of Business Premises  ............................................................................................. 

Plot No, ..........................................................Street/Road ..................................................... 

Postal address  ........................Tel No.  ..................................Fax Email ...............................  

Nature of Business  ................................................................................................................ 

Registration Certificate No. 

Maximum value of business which you can handle at any one time – Kshs. ........................… 

Name of your bankers ............................................................................................................  

Branch .................................................................................................................................... 

 

 

If a citizen, indicate under “Citizenship Details” whether by Birth, Naturalization or Registration  

 Part 2 (a) – Sole Proprietor 

 

Your name in full……………………….Age…………………………………………. 

Nationality……………………………Country of Origin…………………………….. 

Citizenship details………………………………………………….. 

 

 Part 2 (b) – Partnership 

 

Given details of partners as follows 

Name                         Nationality                   Citizenship details                Shares 

1. ……………………………………………………………………………………… 

2. ……………………………………………………………………………………… 

3. ……………………………………………………………………………………… 

4. ……………………………………………………………………………………… 

 Part 2 (c) – Registered Company 

 

Private or Public: ……………………………………………………………………… 

State the nominal and issued capital of company 

Nominal Kshs.. ………………………………………………………… 

Issued Kshs……………………………………………………………. 

Given details of all directors as follows 

Name                         Nationality                   Citizenship details                Shares 

1. ………………………………………………………………………………………. 

2. ………………………………………………………………………………………. 

3. ………………………………………………………………………………………. 

4. ………………………………………………………………………………………. 

  

Date……………………………………….Signature of Candidate……………………….. 
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TENDER SECURITY FORM 

Whereas ……………………………………….. [Name of the tenderer] 

(Hereinafter called “the tenderer”) has submitted its tender dated……………….. [Date of 

submission of tender] for the provision of 

………………………………………………………………………………... 

[Name and/or description of the services] 

(Hereinafter called “the Tenderer”)…………………………………………………….. 

KNOW ALL PEOPLE by these presents that WE……………………………………… 

Of…………………………………………[name of bank] of [name of country], having our 

registered office at [name of procuring entity] (hereinafter called <the procuring entity> in the 

sum of [state the amount] for which payment well and truly to be made to the said procuring 

entity, the Bank binds itself, its successors, and assigns by these presents.  Sealed with the 

Common Seal of the said Bank this     day of      20  

    

THE CONDITIONS of this obligation are: 

1.  If the tenderer withdraws its Tender during the period of tender validity specified by the 

tenderer on the Tender Form; or 

2. If the tenderer, having been notified of the acceptance of its Tender by the Procuring 

entity during the period of tender validity:  

(a) Fails or refuses to execute the Contract Form, if required; or  

(b)    Fails or refuses to furnish the performance security, in accordance with the 

instructions to tenderers;  

we undertake to pay to the Procuring entity up to the above amount upon receipt of its first 

written demand, without the Procuring entity having to substantiate its demand, provided that in 

its demand the Procuring entity will note that the arnouut claimed by it is due to it, owing to the 

occurrence of one or both of the two conditions, specifying the occurred condition or conditions.  

This guarantee will remain in force up to and including thirty (30) days after the period of tender 

validity, and any demand in respect thereof should reach the Bank not later than the above date.  

____________________________________________________ 

[signature of the bank] 

(Amend accordingly if provided by Insurance Company)
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PERFORMANCE SECURITY FORM 

To: Kenya Civil Aviation Authority 

WHEREAS………………………………. [Name of tenderer] 

(Hereinafter called “the tenderer”) has undertaken, in pursuance of Contract 

No.___________[reference number of the contract] dated _______________20______to 

Supply…………………………………………………………………………………….. 

[Description services](Hereinafter called “the contract”) 

AND WHEREAS it bas been stipulated by you in the said Contract that the tenderer shall furnish 

you with a bank guarantee by a reputable bank for the sum specified therein as security for 

compliance with the Tenderer’s performance obligations in accordance with the Contract.  

AND WHEREAS we have agreed to give the tenderer a guarantee:  

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, on behalf of the 

tenderer, up to a total of ……………………………………………………. 

[Amount of the guarantee in words and figures], 

and we undertake to pay you, upon your first written demand declaring the tenderer to be in 

default under the Contract and without cavil or argument, any sum or sums within the limits of 

……………………….. 

[Amount of guarantee] as aforesaid, without your needing to prove or to show grounds or 

reasons for your demand or the sum specified therein.  

This guarantee is valid until the _____ day of 20 

__________________________________________________________________ 

Signature and seal of the Guarantors  

____________________________________________________________________ 

[name of bank or financial institution]  

____________________________________________________________________ 

[address]  

______________________________________________________________________ 

[date]  

(Amend accordingly if provided by Insurance Company)
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BANK GUARANTEE FOR ADVANCE PAYMENT 

To………………………… 

[Name of tender]……………………………………… 

Gentlemen and/or Ladies: 

In accordance with the payment provision included in the special conditions of contract, which 

amends the general conditions of contract to provide for advance payment, 

………………………………………………………………… 

[Name and address of tenderer][hereinafter called “the tenderer”] shall deposit with the 

Procuring entity a bank guarantee to guarantee its proper and faithful performance under the said 

clause of the contract in an amount of 

………………………………………………………………………………………… 

[Amount of guarantee in figures and words].  

We, the ……………………………………………………………………………… 

[bank or financial institution], as instructed by the tenderer, agree unconditionally and 

irrevocably to guarantee as primary obligator and not as surety merely, the payment to the 

Procuring entity on its first demand without whatsoever right of objection on our part and 

without its first claim to the tenderer, in the amount not exceeding      

      [amount of guarantee in figures and words].  

We further agree that no change or addition to or other modification of the terms of the Contract 

to be performed there under or of any of the Contract documents which may be made between 

the Procuring entity and the tenderer, shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition, or modification.  

This guarantee shall remain valid and in full effect from the date of the advance payment  

received by the tenderer under the Contract until [date].  

Yours truly,  

Signature and seal of the Guarantors 

____________________________________________________________ 

[name of bank or financial institution]  

_____________________________________________________________ 

[address]  

________________________________________________________________ 

[date]  
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LETTER OF NOTIFICATION OF AWARD 

        

Address of Procuring Entity 

   _____________________ 

   _____________________ 

To:   

         

   

   

 

RE: Tender No.  

 

        Tender Name  

 

This is to notify that the contract/s stated below under the above mentioned tender have been 

awarded to you.  

  

  

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this 

letter but not earlier than 14 days from the date of the letter.  

 

 

3. You may contact the officer(s) whose particulars appear below on the subject matter of 

this letter of notification of award.  

 

(FULL PARTICULARS)  

   

   

   

 

 

      

          SIGNED FOR ACCOUNTING OFFICER 
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REPUBLIC OF KENYA 

IN THE MATTER OF OATHS AND STATUTORY DECLARATION ACT  

CHAPTER 15 LAWS OF KENYA 

AND 

IN THE MATTER OF  

THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT, 2015 

I, …………………………………… holder of Identity card 

no………………………………..and care of P. O. Box 

………………………………… and being a resident of ……………………… in 

the Republic of Kenya do hereby make oath and state as follows: - 

1. THAT I am the Chief Executive/Managing Director/Principal Officer /Director 

of ……………………………… (name of the Candidate) which is a Candidate 

in respect of Tender Number ……………………. to supply goods, render 

services and/or carry out works for Kenya Civil Aviation Authority and duly 

authorized and competent to make this Affidavit. 

2. THAT the aforesaid Candidate has not been requested to pay any inducement 

to any member of the Board, Management, Staff and/or employees and/or 

agents of Kenya Civil Aviation Authority, which is the procuring entity. 

3. THAT the aforesaid Candidate, its servants and/or agents have not offered any 

inducement to any member of the Board, Management, Staff and/or employees 

and/or agents of Kenya Civil Aviation Authority.  

4. THAT the aforesaid candidate has not committed any offence under the Laws 

of Kenya or the Procurement Laws or been debarred from participating in any 

tenders by virtue of non-performance/poor-performance or any other legal 
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reason and is not undergoing any adverse disciplinary action/claim before the 

Public Procurement and Disposal Authority. 

5. THAT the aforesaid candidate, its directors and shareholders have not been 

convicted of corrupt or fraudulent practices in any court of competent 

jurisdiction within the Republic of Kenya. 

6. THAT the aforesaid candidate has not defaulted in his/her/their/its tax 

obligations per the tax laws of the Republic of Kenya. 

7. THAT the aforesaid candidate has not been in breach of the employment laws 

of the Republic of Kenya. 

8. THAT what is deponed to hereinabove is true to the best of my knowledge 

information and belief. 

SWORN at ………………………. by the said }   

……………………………………………….. } 

Name of Chief Executive/Managing Director/ }  

Principal Officer/Director } 

on this …………. day of …………....... 2020    } 

 } 

 }                   DEPONENT  

Before me } 

 } 

Commissioner for Oaths } 
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   DRAWING 
 

 


