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SECTION I:                         INVITATION FOR TENDERS 

 
DATE: TUESDAY 28TH FEBRUARY 2020 
TENDER REFERENCE: NO. KCAA/031/2019-2020 

 
TENDER NAME: PROPOSED RENOVATION WORKS FOR STAFF HOUSES IN 
MIRITINI, BAMBURI AND NYALI ESTATES IN MOMBASA 
 
1.1 KCAA invites sealed bids from all interested candidates for the proposed renovation works 

for staff houses in Miritini, Bamburi and Nyali estates in Mombasa. 
 

1.2 Interested eligible candidates may obtain further information from and inspect the tender 
documents at KCAA Procurement Office on ground floor, Aviation House, Jomo 
Kenyatta International Airport during normal office working hours (8.00am-1.00pm, 
2.00pm – 5.00pm). Bidders may also view and download the bidding document from KCAA 
website: www.kcaa.or.ke or www.tenders.go.ke and immediately forward their particulars 
for records and for the purposes of receiving any further tender clarifications and/or 
addendums to procurement@kcaa.or.ke. 
 

1.3 A complete set of tender documents may be obtained by interested candidates upon 
payment of a non-refundable fee of One thousand Kenya shillings (Ksh 1,000.00) in cash 
or bankers cheque payable to Director General, Kenya Civil Aviation Authority. Bidders who 
download the tender document will not be required to pay.  

 
1.4 Prices quoted should be net inclusive of all taxes and delivery costs, must be   expressed in 

Kenya shillings or easily convertible foreign currency and shall remain valid for a period of 
90 days from the closing date of the tender. 
 

1.5 Interested bidders must attend a mandatory site survey & pre-bid meeting to be held 
Tuesday, 4th February, 2020 at 11:00am, at Nyali KCAA Staff Estate in 
Mombasa. 

 
1.6 Completed tender documents are to be enclosed in plain sealed envelopes marked with 

tender reference number and be deposited in the Tender Box at Ground Floor, Aviation 
House, Jomo Kenyatta International Airport or be addressed to: 
 

      The Director General, 
 Kenya Civil Aviation Authority,  

                                P.O Box 30163-00100, Nairobi 
 

So as to be received on or before Thursday, 13th February 2020 at 11:00am. 
 
1.7 Tenders will be opened immediately thereafter in the presence of the Candidates or their 

representatives who choose to attend at KCAA Auditorium on Ground Floor, Aviation 
House, JKIA, Nairobi. 
 

Manager Procurement 
  For: Director General 

http://www.kcaa.or.ke/
mailto:procurement@kcaa.or.ke
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SECTION II – INSTRUCTIONS TO TENDERERS 

 

1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites 

tenders for Works Contract as described in the tender documents.  The 

successful tenderer will be expected to complete the Works by the Intended 

Completion Date specified in the tender documents. 

 

1.2 All tenderers shall provide the Qualification Information, a statement that 

the tenderer (including all members of a joint venture and subcontractors) is 

not associated, or has not been associated in the past, directly or indirectly, 

with the Consultant or any other entity that has prepared the design, 

specifications, and other documents for the project or being proposed as 

Project Manager for the Contract.  A firm that has been engaged by the 

Employer to provide consulting services for the preparation or supervision 

of the Works, and any of its affiliates, shall not be eligible to tender. 

 

1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method and 

schedule, including drawings and charts, as necessary. 

 

1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified tenderers will be considered for 

award of Contract.  These qualified tenderers should submit with their 

tenders any information updating their original pre-qualification 

applications or, alternatively, confirm in their tenders that the originally 

submitted pre-qualification information remains essentially correct as of the 

date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with their 

tenders , unless otherwise stated: 

 

(a) copies of original documents defining the constitution or legal status, 

place of registration and principal place of business; written power of 

attorney of the signatory of the tender to commit the tenderer: 

 

(b) total monetary value of construction work performed for each of the 

last five years: 
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(c) experience in works of a similar nature and size for each of the last 

five years, and details of work under way or contractually committed; 

and names and addresses of clients who may be contacted for further 

information on these contracts; 

 

(d) Major items of construction equipment proposed to carry out the 

Contract and an undertaking that they will be available for the 

Contract. 

 

(e) Qualifications and experience of key site management and technical 

personnel proposed for the Contract and an undertaking that they 

shall be available for the Contract. 

 

(f) reports on the financial standing of the tenderer, such as profit and 

loss statements and auditor’s reports for the past five years; 

 

(g) evidence of adequacy of working capital for this Contract (access to 

line(s) of credit and availability of other financial resources); 

 

(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last five 

years, in which the tenderer is involved, the parties concerned and 

disputed amount; and 

 

(j) proposals for subcontracting components of the Works amounting to 

more than 10 percent of the Contract Price. 

 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall 

comply with the following requirements, unless otherwise stated: 

 

(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 

 

(b)      the tender shall be signed so as to be legally binding on all 

     partners; 

 

(c)      all partners shall be jointly and severally liable for the execution   

          of the Contract in accordance with the Contract terms; 

 

(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  on 

behalf of all partners of the joint venture; and 

(e)     the execution of the entire Contract, including payment, shall be  
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   done exclusively with the partner in charge. 

 

1.7 To qualify for award of the Contract, tenderers shall meet the following 

minimum qualifying criteria; 

 

(a) annual volume of construction work of at least 2.5 times the estimated 

annual cashflow for the Contract; 

 

(b) experience as main contractor in the construction of at least two works of 

a nature and complexity equivalent to the Works over the last 10 years 

(to comply with this requirement, works cited should be at least 70 

percent complete); 

 

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 

 

(d) a Contract manager with at least five years’ experience in works of an 

equivalent nature and volume, including no less than three years as 

Manager; and 

 

(e) liquid assets and/or credit facilities, net of other contractual commitments 

and exclusive of any advance payments which may be made under the 

Contract, of no less than 4 months of the estimated payment flow under 

this Contract. 

 

1.8 The figures for each of the partners of a joint venture shall be added together 

to determine the tenderer’s compliance with the minimum qualifying criteria 

of clause 1.7 (a) and (e); however, for a joint venture to qualify, each of its 

partners must meet at least 25 percent of minimum criteria 1.7 (a), (b) and 

(e) for an individual tenderer, and the partner in charge at least 40 percent of 

those minimum criteria.  Failure to comply with this requirement will result 

in rejection of the joint venture’s tender.  Subcontractors’ experience and 

resources will not be taken into account in determining the tenderer’s 

compliance with the qualifying criteria, unless otherwise stated. 

 

1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in more 

than one tender (other than as a subcontractor or in cases of alternatives that 

have been permitted or requested) will cause all the proposals with the 

tenderer’s participation to be disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible or 

liable for those costs. 
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1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to 

visit and examine the Site of the Works and its surroundings, and obtain all 

information that may be necessary for preparing the tender and entering into 

a contract for construction of the Works.  The costs of visiting the Site shall 

be at the tenderer’s own expense.  

 

1.12 The procuring entity’s employees, committee members, board members and 

their relative (spouse and children) are not eligible to participate in the 

tender. 

 

1.13 The price to be changed for the tender document shall not exceed 

Kshs.1,000/= 

 

1.14 The procuring entity shall allow the tenderer to review the tender document 

free of charge before purchase. 

 

2. Tender Documents 

 

2.1 The complete set of tender documents comprises the documents listed below 

and any addenda issued in accordance with Clause 2.4. 

 

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all information 

required by the tender documents, or submission of a tender not 

substantially responsive to the tendering documents in every respect will be 

at the tenderer’s risk and may result in rejection of his tender. 

 

2.3 A prospective tenderer making an inquiry relating to the tender documents 

may notify the Employer in writing or by cable, telex or facsimile at the 

address indicated in the letter of invitation to tender.  The Employer will 

only respond to requests for clarification received earlier than seven days 

prior to the deadline for submission of tenders.  Copies of the Employer’s 

response will be forwarded to all persons issued with tendering documents, 

including a description of the inquiry, but without identifying its source. 
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2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda.  Any addendum thus issued shall 

be part of the tendering documents and shall be communicated in writing or 

by cable, telex or facsimile to all tenderers.  Prospective tenderers shall 

acknowledge receipt of each addendum in writing to the Employer. 

 

2.5 To give prospective tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the Employer shall extend, as 

necessary, the deadline for submission of tenders, in accordance with Clause 

4.2 here below. 

 

3. Preparation of Tenders 

 

3.1 All documents relating to the tender and any correspondence shall be in 

English language. 

 

3.2 The tender submitted by the tenderer shall comprise the following: 

 

(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and Specifications; 

 

(b) Tender Security; 

 

(c) Priced Bill of Quantities ; 

 

(d) Qualification Information Form and Documents; 

 

(e) Alternative offers where invited; and 

 

(f) Any other materials required to be completed and submitted by the 

tenderers. 

 

3.3 The tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 

entered by the tenderer will not be paid for when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities.  All 

duties, taxes, and other levies payable by the Contractor under the Contract, 

or for any other cause relevant to the Contract, as of 30 days prior to the 

deadline for submission of tenders, shall be included in the tender price 

submitted by the tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in the 
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Appendix to Conditions of Contract and provisions made in the Conditions 

of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date of 

submission.  However in exceptional circumstances, the Employer may 

request that the tenderers extend the period of validity for a specified 

additional period.  The request and the tenderers’ responses shall be made in 

writing.  A tenderer may refuse the request without forfeiting the Tender 

Security.  A tenderer agreeing to the request will not be required or 

permitted to otherwise modify the tender, but will be required to extend the 

validity of Tender Security for the period of the extension, and in 

compliance with Clause 3.7 - 3.11 in all respects. 

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the 

amount and form specified in the appendix to invitation to tenderers.  This 

shall be in the amount not exceeding 2 percent of the tender price 

 

3.8 The format of the Tender Security should be in accordance with the form of 

Tender Security included in Section G - Standard forms or any other form 

acceptable to the Employer. Tender Security shall be valid for 30 days 

beyond the validity of the tender. 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall be 

rejected.  The Tender Security of a joint venture must define as “Tenderer” 

all joint venture partners and list them in the following manner:  a joint 

venture consisting of”…………”,”…………”,and “…………”. 

 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 

days of the end of the tender validity period specified in Clause 3.6. 

 

3.11 The Tender Security of the successful tenderer will be discharged when the 

tenderer has signed the Contract Agreement and furnished the required 

Performance Security. 

 

3.12 The Tender Security may be forfeited 

 

(a) if the tenderer withdraws the tender after tender opening during the 

period of tender validity; 

 

(b) if the tenderer does not accept the correction of the tender price, 

pursuant to Clause 5.7; 
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(c) in the case of a successful tenderer, if the tenderer fails within the 

specified time limit to 

 

(i) sign the Agreement, or 

 

(ii) furnish the required Performance Security.  

 

3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as indicated in the 

Drawings and Specifications.  Alternatives will not be considered, unless 

specifically allowed in the invitation to tender.  If so allowed, tenderers 

wishing to offer technical alternatives to the requirements of the tendering 

documents must also submit a tender that complies with the requirements of 

the tendering documents, including the basic technical design as indicated in 

the Drawings and Specifications.  In addition to submitting the basic tender, 

the tenderer shall provide all information necessary for a complete 

evaluation of the alternative, including design calculations, technical 

specifications, breakdown of prices, proposed construction methods and 

other relevant details.  Only the technical alternatives, if any, of  

the lowest evaluated tender conforming to the basic technical requirements 

shall be considered. 

 

3.14 The tenderer shall prepare one original of the documents comprising the 

tender documents as described in Clause 3.2 of these Instructions to 

Tenderers, bound with the volume containing the Form of Tender,  

and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit 

copies of the tender, in the number specified in the invitation to tender, and 

clearly marked as “COPIES”.  In the event of discrepancy between them, 

the original shall prevail. 

 

3.15 The original and all copies of the tender shall be typed or written in indelible 

ink and shall be signed by a person or persons duly authorised to sign on 

behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may 

be.  All pages of the tender where alterations or additions have been made 

shall be initialled by the person or persons signing the tender. 

 

3.16 Clarification of tenders shall be requested by the tenderer to be received by 

the procuring entity not later than 7 days prior to the deadline for 

submission of tenders. 

 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make timely 

submission of its tender. 
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3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender 

price. 

 

4. Submission of Tenders 

 

4.1 The tenderer shall seal the original and all copies of the tender in two inner 

envelopes and one outer envelope, duly marking the inner envelopes as 

“ORIGINAL” and “COPIES” as appropriate.  The inner and outer 

envelopes shall: 

 

(a) be addressed to the Employer at the address provided in the invitation 

to tender; 

 

(b) bear the name and identification number of the Contract as defined in 

the invitation to tender; and 

 

(c) provide a warning not to open before the specified time and date for 

tender opening. 

 

4.2 Tenders shall be delivered to the Employer at the address specified above 

not later than the time and date specified in the invitation to tender.  

However, the Employer may extend the deadline for submission of tenders 

by issuing an amendment in accordance with Sub-Clause 2.5 in which case 

all rights and obligations of the Employer and the tenderers previously 

subject to the original deadline will then be subject to the new deadline. 

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing 

before the deadline prescribed in clause 4.2.  Each tenderer’s modification 

or withdrawal notice shall be prepared, sealed, marked, and delivered in 

accordance with clause 3.13 and 4.1, with the outer and inner envelopes 

additionally marked “MODIFICATION” and “WITHDRAWAL”, as 

appropriate.  No tender may be modified after the deadline for submission 

of tenders. 

 

4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in the 

invitation to tender or as extended pursuant to Clause 3.6 may result in the 

forfeiture of the Tender Security pursuant to Clause 3.11. 
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4.6 Tenderers may only offer discounts to, or otherwise modify the prices of 

their tenders by submitting tender modifications in accordance with Clause 

4.4 or be included in the original tender submission. 

 

5. Tender Opening and Evaluation 

 

5.1 The tenders will be opened by the Employer, including modifications made 

pursuant to Clause 4.4, in the presence of the tenderers’ representatives who 

choose to attend at the time and in the place specified in the invitation to 

tender.  Envelopes marked “WITHDRAWAL” shall be opened and read 

out first. Tenderers’ and Employer’s representatives who are present during 

the opening shall sign a register evidencing their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each tender and 

of any alternative tender (if alternatives have been requested or permitted), 

any discounts, tender modifications and withdrawals, the presence or 

absence of Tender Security, and such other details as may be considered 

appropriate, will be announced by the Employer at the opening.  Minutes of 

the tender opening, including the information disclosed to those present will 

be prepared by the Employer. 

 

5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of Contract shall 

not be disclosed to tenderers or any other persons not officially concerned 

with such process until the award to the successful tenderer has been 

announced.  Any effort by a tenderer to influence the Employer’s officials, 

processing of tenders or award decisions may result in the rejection of his 

tender. 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, the 

Employer at his discretion, may ask any tenderer for clarification of the 

tender, including breakdowns of unit rates.  The request for clarification and 

the response shall be in writing or by cable, telex or facsimile but no change 

in the price or substance of the tender shall be sought, offered, or permitted 

except as required to confirm the correction of arithmetic errors discovered 

in the evaluation of the tenders in accordance with Clause 5.7. 

 

5.5 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined  

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 

required securities; and (d) is substantially responsive to the requirements of 

the tendering documents.  A substantially responsive tender is one which 

conforms to all the terms, conditions and specifications of the tendering 

documents, without material deviation or reservation.  A material deviation 
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or reservation is one (a) which affects in any substantial way the scope, 

quality, or performance of the works; (b) which limits in any substantial 

way, inconsistent with the tendering documents, the Employer’s rights or 

the tenderer’s obligations under the Contract; or (c) whose rectification 

would affect unfairly the competitive position of other tenderers presenting 

substantially responsive tenders. 

 

5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation. 

 

5.7 Tenders determined to be substantially responsive will be checked for any 

arithmetic errors.  Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and the 

amount in words, the amount in words will prevail; and 

 

(b) where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the unit 

rate as quoted will prevail, unless in the opinion of the Employer, 

there is an obvious typographical error, in which case the adjustment 

will be made to the entry containing that error. 

 

(c) In the event of a discrepancy between the tender amount as stated in 

the Form of Tender and the corrected tender figure in the main 

summary of the Bill of Quantities, the amount as stated in the Form of 

Tender shall prevail. 

 

(d) The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender sum as 

a percentage of the corrected Builder’s Work (i.e. Corrected tender 

sum less P.C. and Provisional Sums) 

 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as 

a rebate or addition as the case may be) for the purposes of valuations 

for Interim Certificates and valuation of variations. 

 

(f) the amount stated in the tender will be adjusted in accordance with 

the above procedure for the correction of errors and, with concurrence 

of the tenderer, shall be considered as binding upon the tenderer.  If 

the tenderer does not accept the corrected amount, the tender may be 

rejected and the Tender Security may be forfeited in accordance with 

clause 3.11. 
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5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5. 

 

5.9 In evaluating the tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 

 

(b) Excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Day works 

where priced competitively. 

 

(c) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 

3.12; and 

 

(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 

 

5.10 The Employer reserves the right to accept or reject any variation, deviation, 

or alternative offer.  Variations, deviations, and alternative offers and other 

factors which are in excess of the requirements of the tender documents or 

otherwise result in unsolicited benefits for the Employer will not be taken 

into account in tender evaluation. 

 

5.11 The tenderer shall not influence the Employer on any matter relating to his 

tender from the time of the tender opening to the time the Contract is 

awarded.  Any effort by the Tenderer to influence the Employer or his 

employees in his decision on tender evaluation, tender comparison or 

Contract award may result in the rejection of the tender. 

 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more 

of the share capital shall be allowed a 10% preferential bias provided that 

they do not sub-contract work valued at more than 50% of the Contract 

Price excluding Provisional Sums to an non-indigenous sub-contractor.  

 

6. Award of Contract 

 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer 

whose tender has been determined to be substantially responsive to the 

tendering documents and who has offered the lowest evaluated tender price, 

provided that such tenderer has been determined to be (a) eligible in 

accordance with the provision of Clauses 1.2, and (b) qualified in 

accordance with the provisions of clause 1.7 and 1.8. 
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6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject all 

tenders, at any time prior to the award of Contract, without thereby incurring 

any liability to the affected tenderer or tenderers or any obligation to inform 

the affected tenderer or tenderers of the grounds for the action. 

 

6.3 The tenderer whose tender has been accepted will be notified of the award 

prior to expiration of the tender validity period in writing or by cable, telex 

or facsimile.  This notification (hereinafter and in all Contract documents 

called the “Letter of Acceptance”) will state the sum (hereinafter and in all 

Contract documents called the “Contract Price”) that the Employer will pay 

the Contractor in consideration of the execution, completion, and 

maintenance of the Works by the Contractor as prescribed by the Contract. 

At the same time the other tenderers shall be informed that their tenders 

have not been successful. 

 

The contract shall be formed on the parties signing the contract. 

 

6.4 The Agreement will incorporate all agreements between the Employer and 

the successful tenderer.  Within 14 days of receipt the successful tenderer 

will sign the Agreement and return it to the Employer. 

 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the amount 

stipulated in the Appendix to Conditions of Contract and in the form 

stipulated in the Tender documents. The Performance Security shall be in 

the amount and specified form  

 

6.6 Failure of the successful tenderer to comply with the requirements of clause 

6.5 shall constitute sufficient grounds for cancellation of the award and 

forfeiture of the Tender Security. 

 

6.7 Upon the furnishing by the successful tenderer of the Performance Security, 

the Employer will promptly notify the other tenderers that their tenders have 

been unsuccessful. 

 

6.8 Preference where allowed in the evaluation of tenders shall not be allowed 

for contracts not exceeding one year (12 months) 

 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of 

the validity period from the date of opening the tender. 
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6.10 The parties to the contract shall have it signed within 30 days from the date 

of notification of contract award unless there is an administrative review 

request. 

 

6.11 Contract price variations shall not be allowed for contracts not exceeding 

one year (12 months) 

 

6.12 Where contract price variation is allowed, the valuation shall not exceed 

15% of the original contract price. 

 

6.13 Price variation request shall be processed by the procuring entity within 30 

days of receiving the request. 

 

6.14 The procuring entity may at any time terminate procurement proceedings 

before contract award and shall not be liable to any person for the 

termination. 

 

6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 days of 

receiving the request from any tenderer. 

 

6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 

contract award shall be considered for debarment from participating in 

future public procurement.  

 

7. Corrupt and Fraudulent practices  

 

7.1 The procuring entity requires that tenderers observe the highest standards of 

ethics during procurement process and execution of contracts. A tenderer 

shall sign a declaration that he has not and will not be involved in corrupt 

and fraudulent practices. 

 

7.2 The Procuring entity will reject a proposal for award if it determines that the 

tenderer recommended for award has engaged in corrupt or fraudulent 

practices in competing for the contract in question. 

 

7.3 Further a tenderer who is found to have indulged in corrupt or fraudulent 

practices risks being debarred from participating in public Procurement in 

Kenya. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 

The following information regarding the particulars of the tender shall complement 

supplement or amend the provisions of the instructions to tenderers.  Wherever there is a 

conflict between the provision of the instructions to tenderers and the provisions of the 

appendix, the provisions of the appendix herein shall prevail over those of the 

instructions to tenderers. 

INSTRUCTIONS 

TO TENDERERS 

REFERENCE 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

           1.1.1 The Employer/ the procuring entity is Kenya Civil Aviation Authority  

1.4 The tender is open to firms registered under NCA 4 and above. 

2 The bill of quantities and drawings have been provided as an annex to this 

tender document.  

3.3 The tenderer shall fill in rates and prices for all items of the Works described 

in the Bill of Quantities. 

3.5 Price shall be quoted in Kenya shillings only. 

3.6 Tenders shall remain valid for a period of ninety (90) days from the date of 

opening.   

3.7 Tender security required is Kshs 150,000 in form of a bank guarantee, a 

banker’s cheque from a reputable bank in Kenya or insurance firm approved by 

PPRA valid for 120 days from the date of closing date of the tender. 

4.1 The bidder shall provide 1 original copy of the document and 1 other copy and 

be marked as copy and placed in one envelope. Tender reference and closing 

date must be quoted on the envelope 

 Interested bidders must attend a mandatory site survey & pre-bid 
meeting will be held Tuesday, 4th February, 2020 at 11:00am, at 
Nyali in Mombasa. 
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4.2 Deadline for Submission of Tenders 

Closing Date: Thursday, 13th February 2020 at 11:00am. 

5.5 – 5.8 Evaluation of the tenders shall be done using the criteria set out in this 

document. 

6.5 The successful bidder shall be expected to provide a performance security of 

10% of the contract value. 

7.1 All bidders will be required to swear an affidavit to the effect that they will 

not have offered or been requested to pay an inducement to a member of the 

Board, Management and/or Staff of KCAA to influence the outcome of the 

bid. 

 

SUBMISSION OF 

BIDS 

FORMAT 

 

 

 

The tenderer shall seal the original and one copy of the tender in two inner 

envelopes and one outer envelope, duly marking the inner envelopes as 

“ORIGINAL” and “COPY” as appropriate.   

The inner and outer envelopes shall be addressed to the Employer at the address 

provided in the invitation to tender; bear the name and identification number of 

the Contract as defined in the invitation to tender; and provide a warning not to 

open before the specified time and date for tender opening. 

 Ensure all pages of your bid document submitted are numbered (Paginated). 

EVALUATION CRITERIA 

Kenya Civil Aviation Authority will consider the following four (4) categories of criteria 

to evaluate the tenders. 

a) Mandatory tender requirements 

b) Technical capability assessment including due diligence where applicable 

c) Financial Evaluation. 

d) Due diligence  

 

(a) MANDATORY REQUIREMENTS 

The submission of the following mandatory items will be required in the determination 

of the completeness of the bid. Bids that do not contain all the information required will 

be declared non responsive and shall not be evaluated further. 

 
NO REQUIREMENTS  REMARKS  

1.  Ineligibility: - Bidders and associated firms who have existing ongoing contracts 
with KCAA which have delayed beyond the original scheduled completion period in 
the contract or having previous none performing records or terminated contracts 
are not eligible to participate 

 

2.  Project commitment/plan – Bidders MUST attach a sample project work 
program (provide details).  

 

3.  Bidders MUST submit a complete bid for it to be considered responsive  

4.  Certificate of incorporation / Registration  

5.  Copy of CR12 certificate  

6.  Valid Tax Compliance Certificate.  

7.  Tender security for Kshs 150,000.00 valid for 120 days from the tender opening 
date 

 

8.  Correctly duly filled confidential questionnaire  

9.  Correctly duly filled and signed form of tender  

10.  Registration with National Construction Authority in building works Minimum NCA  
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6. (Attach Certificate). 

11.  Indicate the principal place of business. (Attach a current lease agreement from 
landlord and trade license from the respective county) 

 

12.  Provide a paginated 1 ORIGINAL copy of the tender document clearly 
marked ORIGINAL and 1  other copy marked COPY and all placed in one 
envelope 

 

13.  Duly signed Sworn Anti-corruption affidavit  

14.  Written power of attorney of the signatory of the tender to commit the tenderer.  

15.  Bidders to provide evidence of at least three similar contracts completed in the last 
five years with a value of Kshs Five Million and above in the last three (3) years. 
Attach copies of contracts and their respective completion certificates. 

 

16.  Audited reports of financial statement for the last three (3) years. (2018, 2017, 

2016) 

 

17.  Signed site visit form  

18.  Submit a statement in the letterhead of the bidder indicating that the company is 
not insolvent, in receivership, bankrupt or in the process of being wound up 

 

19.  Submit a statement in the bidder’s letter head indicating that the person or his or 
her sub-contractor, if any is not debarred from participating in procurement 
proceedings.   

 

 

 

 
(b) SUMMARY OF TECHNICAL EVALUATION CRITERIA – 100% 

 

NO. PARAMETERS MAXIMUM 

SCORES 

I Filled BQS: 

 Evaluation based on completeness of tender document and compliance with the 

Technical specifications in terms of proper filling of BQs 

14 

II Experience based on similar assignments: 

 Provide a list of all similar contracts handled in the last three years clearly 

indicating the name of the client, value of the contract, name and telephone 

number of the contact person. (2pts for each client)–(maximum 10 points) 

 Number of similar contracts if any with public entities  (attach copies of contract) 

upto a maximum of 3 clients – (2pts for each) – (maximum 6 points) 

 Recommendation letters and copies of Certificate of Completion from at least 

three clients where similar works and similar remote area were successfully 

carried out and whose value is Kshs. 5 million and above. The letters must be on 

the letter heads of the respective client – (6.5 pts for every letter and respective 

completion certificate)  - (max score 20) 

36 

III Managerial and Key Personnel Competency Profiles: 

 Give number of qualified staff currently employed by your firm. Please attach 

your organizational /company structure – (Maximum 5  points) 

 Provide CV’s and certificates for at least 3 key technical staff which includes a 

Site agent/General foreman, Site Foreman, construction supervisor, mason, and 

any other that you intend to deploy for the execution of the contract if successful. 

Attach relevant academic certificates – (6 pts each) – (Maximum 18 points) the 

cv’s should be signed by the owners. The site agent/general foreman should 

be fluent in written and spoken English. 

23 

IV Equipment: 

Provide list of available basic tools which will be used in the works (Show proof of 

Ownership or lease). The basic tools should include: Utility vehicles, concrete mixers, 

vibrators, wheelbarrows and more others 

15 

V Financial Resources: 12 
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Financial capability of the firm access to capital or lines of credit of a minimum 

amount of Kshs 5,000,000. (3 marks) 

Financial capability of the firm based on information provided in the last two years 

audited accounts 

 Current assets : Current liabilities (3 marks) 

 Working capital (3 marks) 

Positive profit trends for the last two years (3 marks))  
 TOTAL 100% 

 

NOTE: The pass mark to proceed to the financial evaluation stage shall be 80 % ( 
>= 80%). Evaluation shall be done based on the evaluation criteria provided. 
 

 

 

 

 

(C) FINANCIAL EVALUATION 

 

The winning bidder will be the lowest bidder among those who will have passed the 

technical evaluation as outlined in (a & b) above except where the bidder has not satisfied 

all other requirements stated in the bid document. The financial evaluation will include 

checking for arithmetic errors where necessary and shall take into account any financial 

discounts stated in the bid document. 

 

(D) DUE DILIGENCE: 

KCAA shall conduct a due diligence to confirm and verify the qualifications of the 

tenderer who submitted the lowest evaluated responsive tender to be awarded the contract 

in accordance with this PPADA 2015.    
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CONDITIONS OF CONTRACT 

1. Definitions 

 

1.1 In this Contract, except where context otherwise requires, the following 

terms shall be interpreted as indicated; 

 

“Bill of Quantities” means the priced and completed Bill of Quantities 

forming part of the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as 

certified by the Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the Employer 

and the Contractor as recorded in the Agreement Form and signed by the 

parties including all attachments and appendices thereto and all documents 

incorporated by reference therein to execute, complete, and maintain the 

Works, 

 

“The Contractor” refers to the person or corporate body whose tender to 

carry out the Works has been accepted by the Employer. 

 

“The Contractor’s Tender” is the completed tendering document 

submitted by the Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with the 

Contract. 

 

“The Defects Liability Certificate” is the certificate issued by Project 

Manager upon correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract Data 

and calculated from the Completion Date. 

 

“Drawings” include calculations and other information provided or 

approved by the Project Manager for the execution of the Contract. 
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“Dayworks” are Work inputs subject to payment on a time basis for labour 

and the associated materials and plant. 

 

“Employer”, or the “Procuring entity” as defined in the Public 

Procurement Regulations (i.e. Central or Local Government administration, 

Universities, Public Institutions and Corporations, etc) is the party who 

employs the Contractor to carry out the Works. 

 

“Equipment” is the Contractor’s machinery and vehicles brought 

temporarily to the Site for the execution of the Works. 

 

“The Intended Completion Date” is the date on which it is intended that 

the Contractor shall complete the Works.  The Intended Completion Date 

may be revised only by the Project Manager by issuing an extension of time 

or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the Contractor 

for incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, 

electrical, chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions of 

Contract (or any other competent person appointed by the Employer and 

notified to the Contractor, to act in replacement of the Project Manager) 

who is responsible for supervising the execution of the Works and 

administering the Contract and shall be an “Architect” or a “Quantity 

Surveyor” registered under the Architects and Quantity Surveyors Act Cap 

525 or an “Engineer” registered under Engineers Registration Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of Contract. 

 

“Site Investigation Reports” are those reports that may be included in the 

tendering documents which are factual and interpretative about the surface 

and subsurface conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in the 

Contract and any modification or addition made or approved by the Project 

Manager. 

 

“Start Date” is the latest date when the Contractor shall commence 

execution of the Works.  It does not necessarily coincide with the Site 

possession date(s). 
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“A Subcontractor” is a person or corporate body who has a Contract with 

the Contractor to carry out a part of the Work in the Contract, which 

includes Work on the Site. 

 

“Temporary works” are works designed, constructed, installed, and 

removed by the Contractor which are needed for construction or installation 

of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies the 

Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, 

and turnover to the Employer, as defined in the Appendix to Conditions of 

Contract. 

 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around.  Headings 

have no significance.  Words have their normal meaning in English 

Language unless specifically defined.  The Project Manager will provide 

instructions clarifying queries about these Conditions of Contract. 

 

2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 

Completion Date and the Intended Completion Date apply to any section of 

the Works (other than references to the Intended Completion Date for the 

whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and shall 

be interpreted in the following order of priority; 

(1) Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s Tender, 

(4) Appendix to Conditions of Contract, 

(5) Conditions of Contract, 

(6) Specifications, 

(7) Drawings, 

(8) Bill of Quantities, 

(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 

 

                    Immediately after the execution of the Contract, the Project Manager       

                    shall furnish both the Employer and the Contractor with two copies       
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                    each of all the Contract documents. Further, as and when necessary  

                    the Project Manager shall furnish the Contractor [always with a copy                                        

                    to the Employer] with three [3] copies of such further drawings or 

                    details or descriptive schedules as are reasonably necessary either 

                     to explain or amplify the Contract drawings or to enable the Contractor to 

carry out and complete the Works in accordance wih these Conditions.

  

 

3.      Language and Law 

 

3.1 Language of the Contract and the law governing the Contract shall be 

English language and the Laws of Kenya respectively unless otherwise 

stated. 

 

4 Project Manager’s Decisions 

 

4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

5 Delegation 

 

5.1 The Project Manager may delegate any of his duties and responsibilities to 

others after notifying the Contractor. 

 

6 Communications 

 

6.1 Communication between parties shall be effective only when in writing.  A 

notice shall be effective only when it is delivered. 

 

 

7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project Manager, 

but may not assign the Contract without the approval of the Employer in 

writing.  Subcontracting shall not alter the Contractor’s obligations. 

 

 

 

8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities etc. as listed in the Appendix to Conditions of 

Contract and also with the Employer, as per the directions of the Project 

Manager.  The Contractor shall also provide facilities and services for them.  
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The Employer may modify the said List of Other Contractors etc., and shall 

notify the Contractor of any such modification. 

 

9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other 

personnel approved by the Project Manager. The Project Manager will 

approve any proposed replacement of key personnel only if their relevant 

qualifications and abilities are substantially equal to or better than those of 

the personnel listed in the Qualification Information.  If the Project Manager 

asks the Contractor to remove a person who is a member of the Contractor’s 

staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with 

the Work in the Contract. 

 

10 Works 

 

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings.  The Works may commence on the Start Date 

and shall be carried out in accordance with the Program submitted by the 

Contractor, as updated with the approval of the Project Manager, and 

complete them by the Intended Completion Date. 

 

11 Safety and Temporary Works  

 

11.1 The Contractor shall be responsible for the design of temporary works.  

However before erecting the same, he shall submit his designs including 

specifications and drawings to the Project Manager and to any other relevant 

third parties for their approval.  No erection of temporary works shall be 

done until such approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings prepared 

by the Contractor for the execution of the temporary or permanent Works, 

shall be subject to prior approval by the Project Manager before they can be 

used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 

12. Discoveries 

 

12.1 Anyth ing of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer.  The Contractor 
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shall notify the Project Manager of such discoveries and carry out the 

Project Manager’s instructions for dealing with them. 

 

13. Work Program 

 

13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a program 

showing the general methods, arrangements, order, and timing for all the 

activities in the Works.  An update of the program shall be a program 

showing the actual progress achieved on each activity and the effect of the 

progress achieved on the timing of the remaining Work, including any 

changes to the sequence of the activities. 

 

The Contractor shall submit to the Project Manager for approval an updated 

program at intervals no longer than the period stated in the Appendix to 

Conditions of Contract.  If the Contractor does not submit an updated 

program within this period, the Project Manager may withhold the amount 

stated in the said Appendix from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue program has been submitted.  The Project Manager’s approval of 

the program shall not alter the Contractor’s obligations.  The Contractor 

may revise the program and submit it to the Project Manager again at any 

time.  A revised program shall show the effect of Variations and 

Compensation Events. 

 

14. Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  

If possession of a part is not given by the date stated in the Appendix to 

Conditions of Contract, the Employer will be deemed to have delayed the 

start of the relevant activities, and this will be a Compensation Event. 

15. Access to Site 

 

15.1 The Contractor shall allow the Project Manager and any other person 

authorized by the Project Manager, access to the Site and to any place where 

work in connection with the Contract is being carried out or is intended to 

be carried out. 

 

16. Instructions 

 

16.1 The Contractor shall carry out all instructions of the Project Manager which 

are in accordance with the Contract. 

 

17. Extension or Acceleration of Completion Date 
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17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 

impossible for completion to be achieved by the Intended Completion Date 

without the Contractor taking steps to accelerate the remaining Work, which 

would cause the Contractor to incur additional cost.  The Project Manager 

shall decide whether and by how much to extend the Intended Completion 

Date within 21 days of the Contractor asking the Project Manager in writing 

for a decision upon the effect of a Compensation Event or variation and 

submitting full supporting information.  If the Contractor has failed to give 

early warning of a delay or has failed to cooperate in dealing with a delay, 

the delay caused by such failure shall not be considered in assessing the new 

(extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the Contractor 

by the Employer. 

 

18. Management Meetings 

 

18.1 A Contract management meeting shall be held monthly and attended by the 

Project Manager and the Contractor.  Its business shall be to review the 

plans for the remaining Work and to deal with matters raised in accordance 

with the early warning procedure.  The Project Manager shall record the 

minutes of management meetings and provide copies of the same to those 

attending the meeting and the Employer.  The responsibility of the parties 

for actions to be taken shall be decided by the Project Manager either at the 

management meeting or after the management meeting and stated in writing 

to all who attended the meeting. 

 

19. Early Warning 

 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 

quality of the Work, increase the Contract Price or delay the execution of 

the Works.  The Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the 

Contract Price and Completion Date.  The estimate shall be provided by the 

Contractor as soon as reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance 

can be avoided or reduced by anyone involved in the Work and in carrying 

out any resulting instructions of the Project Manager. 
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20. Defects 

 

20.1 The Project Manager shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found.  Such inspection shall not affect the 

Contractor’s responsibilities.  The Project Manager may instruct the 

Contractor to search for a defect and to uncover and test any Work that the 

Project Manager considers may have a defect.  Should the defect be found, 

the cost of uncovering and making good shall be borne by the Contractor, 

However, if there is no defect found, the cost of uncovering and making 

good shall be treated as a variation and added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at Completion, 

and is defined in the Appendix to Conditions of Contract.  The Defects 

Liability Period shall be extended for as long as defects remain to be 

corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Project Manager’s 

notice.  If the Contractor has not corrected a defect within the time specified 

in the Project Manager’s notice, the Project Manager will assess the cost of 

having the defect corrected by other parties and such cost shall be treated as 

a variation and be deducted from the Contract Price. 

 

 

21. Bills Of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, installation, 

testing and commissioning of the Work to be done by the Contractor.  The 

Contractor will be paid for the quantity of the Work done at the rate in the 

Bills of Quantities for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills 

of Quantities for the particular item by more than 25 percent and provided 

the change exceeds 1 percent of the Initial Contract price, the Project 

Manager shall adjust the rate to allow for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the Project 

Manager with a detailed cost breakdown of any rate in the Bills of 

Quantities. 

 

22. Variations 
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22.1 All variations shall be included in updated programs produced by the 

Contractor. 

 

22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so.  The Project Manager 

shall assess the quotation, which shall be given within seven days of the 

request or within any longer period as may be stated by the Project Manager 

and before the Variation is ordered.  

 

22.3 If the work in the variation corresponds with an item description in the Bills 

of Quantities and if in the opinion of the Project Manager, the quantity of 

work is not above the limit stated in Clause 21.2 or the timing of its 

execution does not cause the cost per unit of quantity to change, the rate in 

the Bills of Quantities shall be used to calculate the value of the variation.  If 

the cost per unit of quantity changes, or  

if the nature or timing of the work in the variation does not correspond with 

items in the Bills of Quantities, the quotation by the Contractor shall be in 

the form of new rates for the relevant items of Work.   

 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may 

order the variation and make a change to the Contract price, which shall be 

based on the Project Manager’s own forecast of the effects of the variation 

on the Contractor’s costs. 

 

22.5 If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, 

no quotation shall be given and the variation shall be treated as a 

Compensation Event. 

 

22.6 The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning. 

 

22.7 When the Program is updated, the Contractor shall provide the Project 

Manager with an updated cash flow forecast. 

 

23. Payment Certificates, Currency of Payments and Advance Payments 

 

23.1 The Contractor shall submit to the Project Manager monthly applications for 

payment giving sufficient details of the Work done and materials on Site 

and the amounts which the Contractor considers himself to be entitled to. 

The Project Manager shall check the monthly application and certify the 

amount to be paid to the Contractor within 14 days.  The value of Work 

executed and payable shall be determined by the Project Manager. 
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23.2 The value of Work executed shall comprise the value of the quantities of the 

items in the Bills of Quantities completed, materials delivered on Site, 

variations and compensation events.   Such materials shall become the 

property of the Employer once the Employer has paid the Contractor for 

their value.  Thereafter, they shall not be removed from Site without the 

Project Manager’s instructions except for use upon the Works. 

 

23.3 Payments shall be adjusted for deductions for retention.  The Employer shall 

pay the Contractor the amounts certified by the Project Manager within 30 

days of the date of issue of each certificate.  If the Employer makes a late 

payment, the Contractor shall be paid simple interest on the late payment in 

the next payment.  Interest shall be calculated on the basis of number of 

days delayed at a rate three percentage points above the Central Bank of 

Kenya’s average rate for base lending prevailing as of the first day the 

payment becomes overdue. 

 

23.4 If an amount certified is increased in a later certificate or as a result of an 

award by an Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause.  Interest shall be calculated from 

the date upon which the increased amount would have been certified in the 

absence of dispute. 

 

23.5 Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the 

proportion indicated in the tender, or agreed prior to the execution of the 

Contract Agreement and indicated therein.  The rate of exchange for the 

calculation of the amount of foreign currency payment shall be the rate of 

exchange indicated in the Appendix to Conditions of Contract.  If the 

Contractor indicated foreign currencies for payment other than the 

currencies of the countries of origin of related goods and services the 

Employer reserves the right to pay the equivalent at the time of payment in 

the currencies of the countries of such goods and services.  The Employer 

and the Project Manager shall be notified promptly by the Contractor of an 

changes in the expected foreign currency requirements of the Contractor 

during the execution of the Works as indicated in the Schedule of Foreign 

Currency Requirements and the foreign and local currency portions of the 

balance of the Contract Price shall then be amended by agreement between 

Employer and the Contractor in order to reflect appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall apply:- 
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a) On signature of the Contract, the Contractor shall at his request, and 

without furnishing proof of expenditure, be entitled to an advance of 

10% (ten percent) of the original amount of the Contract.  The 

advance shall not be subject to retention money. 

 

b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or   a directly  

liable guarantee satisfactory to the Employer in the amount of the 

advance payment.  The guarantee shall be in the same currency as the 

advance. 

 

c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from the 

balance owing to the Contractor.  Reimbursement shall begin when 

the amount of the sums due under the Contract reaches 20% of the 

original amount of the Contract.  It shall have been completed by the 

time 80% of this amount is reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by 

means of the formula: 

 

R = A(x1 – x11) 

       80 – 20  

Where: 

   R = the amount to be reimbursed 

   A = the amount of the advance which has been granted 

X1      = the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract.  This 

figure will exceed 20% but not exceed 80%. 

 

X11     = the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract.  This 

figure will be below 80%but not less than 20%. 

 

d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 

 

24. Compensation Events 

 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Appendix to Conditions of Contract. 
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(b) The Employer modifies the List of Other Contractors, etc., in a way 

that affects the Work of the Contractor under the Contract. 

 

(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works on 

time. 

 

(d) The Project Manager instructs the Contractor to uncover or to carry 

out additional tests upon the Work, which is then found to have no 

defects. 

 

(e) The Project Manager unreasonably does not approve a subcontract to 

be let. 

 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 

Acceptance from the information issued to tenderers (including the 

Site investigation reports), from information available publicly and 

from a visual inspection of the Site. 

 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional work 

required for safety or other reasons. 

 

(h) Other contractors, public authorities, utilities, or the Employer does 

not work within the dates and other constraints stated in the Contract, 

and they cause delay or extra cost to the Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

 

(k) Other compensation events described in the Contract or determined 

by the Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent the 

Work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date shall be 

extended.  The Project Manager shall decide whether and by how much the 

Contract Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 
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24.3 As soon as information demonstrating the effect of each compensation event 

upon the Contractor’s forecast cost has been provided by the Contractor, it 

shall be assessed by the Project Manager, and the Contract Price shall be 

adjusted accordingly.  If the Contractor’s forecast is deemed unreasonable, 

the Project Manager shall adjust the Contract Price based on the Project 

Manager’s own forecast.  The  

Project Manager will assume that the Contractor will react competently and 

promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having 

given early warning or not having co-operated with the Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided 

for in the Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his 

intention to make a claim within thirty days after the event giving rise to the 

claim has first arisen.  The claim shall be submitted within thirty days 

thereafter. 

 

Provided always that should the event giving rise to the claim of continuing 

effect, the Contractor shall submit an interim claim within the said thirty 

days and a final claim within thirty days of the end of the event giving rise 

to the claim. 

 

25. Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and 

other levies are changed between the date 30 days before the submission of 

tenders for the Contract and the date of Completion.  The adjustment shall 

be the change in the amount of tax payable by the Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates current at 

the date of tender submission in calculating the cost to the Contractor of 

materials to be specifically imported (by express provisions in the Contract 

Bills of Quantities or Specifications) for permanent incorporation in the 

Works.  Unless otherwise stated in the Contract, if at any time during the 

period of the Contract exchange rates shall be varied and this shall affect the 

cost to the Contractor of such materials, then the Project Manager shall 

assess the net difference in the cost of such materials.  Any amount from 

time to time so assessed shall be added to or deducted from the Contract 

Price, as the case may be. 
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25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed 

to have been calculated in the manner set out below and in sub-clauses 25.4 

and 25.5 and shall be subject to adjustment in the events specified 

thereunder; 

 

(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other emoluments 

and expenses as determined by the Joint Building Council of Kenya 

(J.B.C.) and set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders.A copy of the schedule used 

by the Contractor in his pricing shall be attached in the Appendix to 

Conditions of Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the 

Contract Price shall be increased or decreased by the amount assessed 

by the Project Manager based upon the difference, expressed as a 

percentage, between the rate set out in the schedule of basic rates 

issued 30 days before the date for submission of tenders and the rate 

published by the J.B.C. and applied to the quantum of labour 

incorporated within the amount of Work remaining to be executed at 

the date of publication of such increase or decrease. 

 

(iii) No adjustment shall be made in respect of changes in the rates of 

wages and other emoluments and expenses which occur after the date 

of Completion except during such other period as may be granted as 

an extension of time under clause 17.0 of these Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to 

be based upon the basic prices of materials to be permanently incorporated 

in the Works as determined by the J.B.C. and set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders. A copy of the 

schedule used by the Contractor in his pricing shall be attached in the 

Appendix to Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased 

or decreased then the Contract Price shall be increased or decreased by the 

amount to be assessed by the Project Manager based upon the difference 

between the price set out in the schedule of basic rates issued 30 days before 

the date for submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of the relevant materials which have not been taken 

into account in arriving at the amount of any interim certificate under clause 

23 of these Conditions issued before the date of publication of such increase 

or decrease. 
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25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such 

other period as may be granted as an extension of time under clause 17.0 of 

these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of 

any materials included in the schedule of basic rates. 

 

26. Retention 

 

26.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Appendix to Conditions of Contract until 

Completion of the whole of the Works.  On Completion of the whole of the 

Works, half the total amount retained shall be repaid to the Contractor and 

the remaining half when the Defects Liability Period has passed and the 

Project Manager has certified that all defects notified to the Contractor 

before the end of this period have been corrected. 

 

27. Liquidated Damages 

 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate 

stated in the Appendix to Conditions of Contract for each day that the actual 

Completion Date is later than the Intended Completion Date.  The Employer 

may deduct liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not alter  the Contractor’s liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Project Manager shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate.  The 

Contractor shall be paid interest on the overpayment, calculated from the 

date of payment to the date of repayment, at the rate specified in Clause 

23.30 

 

28. Securities 

 

28.1 The Performance Security shall be provided to the Employer no later than 

the date specified in the Letter of Acceptance and shall be issued in an 

amount and form and by a reputable bank acceptable to the Employer, and 

denominated in Kenya Shillings. The Performance Security shall be valid 

until a date 30 days beyond the date of issue of the Certificate of 

Completion. 
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29. Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for 

small additional amounts of Work only when the Project Manager has given 

written instructions in advance for additional work to be paid for in that 

way. 

 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 

Forms approved by the Project Manager.  Each  

completed form shall be verified and signed by the Project Manager within 

two days of the Work being done. 

 

29.3 The Contractor shall be paid for Day works subject to obtaining signed Day 

works forms. 

 

30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been issued, 

the following are the Employer’s risks: 

 

(a) The risk of personal injury, death or loss of or damage to property 

(excluding the Works, Plant, Materials and Equipment), which are 

due to; 

 

(i) use or occupation of the Site by the Works or for the purpose of 

the Works, which is the unavoidable result of the Works, or 

 

(ii) negligence, breach of statutory duty or interference with any 

legal right by the Employer or by any person employed by or 

contracted to him except the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Employer or in Employer’s 

design, or due to war or radioactive contamination directly affecting 

the place where the Works are being  executed.  

 

30.2 From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is the 

Employer’s risk except loss or damage due to; 
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(a) a defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which was not itself 

the Employer’s risk 

 

(c) the activities of the Contractor on the Site after the Completion Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, 

the risks of personal injury, death and loss of or damage to property 

(including, without limitation, the Works, Plant, Materials, and Equipment) 

which are not Employer’s risk are Contractor’s risks. 

 

The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts stated in the Appendix to Conditions of 

Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 

(d) Personal injury or death. 

 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to 

the Project Manager for the Project Manager’s approval before the Start 

Date.  All such insurance shall provide for compensation required to rectify 

the loss or damage incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the Contractor 

should have provided and recover the premiums from payments otherwise 

due to the Contractor or, if no payment is due, the payment of the premiums 

shall be a debt due. 

 

30.6 Alterations to the terms of insurance shall not be made without the approval 

of the Project Manager.  Both parties shall comply with any conditions of 

insurance policies. 

 

31. Completion and taking over 

 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a 

written request to the Project Manager to issue a Certificate of Completion 

of the Works.  The Employer shall take over the Site and the Works within 

seven [7] days of the Project Manager’s issuing a Certificate of Completion. 
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32. Final Account 

 

32.1 The Contractor shall issue the Project Manager with a detailed account of 

the total amount that the Contractor considers payable to him by the 

Employer under the Contract before the end of the Defects Liability Period.  

The Project Manager shall issue a Defects Liability Certificate and certify 

any final payment that is due to the Contractor within 30 days of receiving 

the Contractor’s account if it is correct and complete.  If it is not, the Project 

Manager shall issue within 30 days a schedule that states the scope of the 

corrections or additions that are necessary.  If the final account is still 

unsatisfactory after it has been resubmitted, the Project Manager shall 

decide on the amount payable to the Contractor and issue a Payment 

Certificate.  The Employer shall pay the Contractor the amount due in the 

Final Certificate within 60 days. 

 

33. Termination 

 

33.1 The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  These fundamental 

breaches of Contract shall include, but shall not be limited to, the following; 

 

(a) the Contractor stops work for 30 days when no stoppage of work is 

shown on the current program and the stoppage has not been 

authorised by the Project Manager; 

 

(b) the Project Manager instructs the Contractor to delay the progress of 

the Works, and the instruction is not withdrawn within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation other than 

for a reconstruction or amalgamation; 

 

(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim Certificate) or 

60 days (for Final Certificate)of issue. 

 

(e) the Project Manager gives notice that failure to correct a particular 

defect is a fundamental breach of Contract and the Contractor fails to 

correct it within a reasonable period of time determined by the Project 

Manager; 

 

(f) the Contractor does not maintain a security, which is required. 
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33.2 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under Clause 33.1 above, 

the Project Manager shall decide whether the breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 

possible.  The Project Manager shall immediately thereafter arrange for a 

meeting for the purpose of taking record of the Works executed and 

materials, goods, equipment and temporary buildings on Site. 

 

34. Payment Upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Project Manager shall issue a certificate for the value of 

the Work done and materials ordered and delivered to Site up to the date of 

the issue of the certificate.  Additional liquidated damages shall not apply.  

If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable by the Contractor. 

 

34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall 

issue a certificate for the value of the Work done, materials ordered, the 

reasonable cost of removal of equipment, repatriation of the Contractor’s 

personnel employed solely on the Works and the Contractor’s costs of 

protecting and securing the Works. 

 

34.3 The Employer may employ and pay other persons to carry out and complete 

the Works and to rectify any defects and may enter upon the Works and use 

all materials on the Site, plant, equipment and temporary works.  

 

The Contractor shall, during the execution or after the completion of the Works under 

this clause remove from the Site as and when required, within such reasonable time as 

the Project Manager may in writing specify, any temporary buildings, plant, machinery, 

appliances, goods or materials belonging to or hired by him, and in default the Employer 

may (without being responsible for any loss or damage) remove and sell any such 

property of the Contractor, holding the proceeds less all costs incurred to the credit of the 

Contractor. 

Until after completion of the Works under this clause the Employer shall not be bound by 

any other provision of this Contract to make any payment to the Contractor, but upon 

such completion as aforesaid and the verification within a reasonable time of the 

accounts therefore the Project Manager shall certify the amount of expenses properly 
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incurred by the Employer and, if such amount added to the money paid to the Contractor 

before such determination exceeds the total amount which would have been payable on 

due completion in accordance with this Contract the difference shall be a debt payable to 

the Employer by the Contractor; and if the said amount added to the said money be less 

than the said total amount, the difference shall be a debt payable by the Employer to the 

Contractor. 

 

Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of either the Employer or the Contractor, the Project Manager shall certify 

that the Contract has been frustrated.  The Contractor shall make the Site safe and stop 

Work as quickly as possible after receiving this certificate and shall be paid for all Work 

carried out before receiving it. 

 

Corrupt gifts and payments of commission 

 

The Contractor shall not; 

 

Offer or give or agree to give to any person in the service of the Employer any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do or for 

having done or forborne to do any act in relation to the obtaining or execution of this or 

any other Contract for the Employer or for showing or forbearing to show favour or 

disfavour to any person in relation to this or any other contract for the Employer. 

 

Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such commission and 

of the terms and conditions of any agreement for the payment thereof have been 

disclosed in writing to the Employer. 

 

Any breach of this Condition by the Contractor or by anyone employed by him or acting 

on his behalf (whether with or without the knowledge of the Contractor) shall be an 

offence under the provisions of the Public Procurement Regulations issued under The 

Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 

 

 

Settlement of Disputes 

In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in the 

appointment of an Arbitrator within thirty days of the notice.  The dispute shall be 

referred to the arbitration and final decision of a person to be agreed between the parties.  
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Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 

appointed by the Chairman or Vice Chairman of any of the following professional 

institutions; 

 

Architectural Association of Kenya 

 

Institute of Quantity Surveyors of Kenya 

 

Association of Consulting Engineers of Kenya 

 

Chartered Institute of Arbitrators (Kenya Branch) 

 

Institution of Engineers of Kenya {IEK} 

 

On the request of the applying party. The institution written to first by the aggrieved 

party shall take precedence over all other institutions. 

 

The arbitration may be on the construction of this Contract or on any matter or thing of 

whatsoever nature arising thereunder or in connection therewith, including any matter or 

thing left by this Contract to the discretion of the Project Manager, or the withholding by 

the Project Manager of any certificate to which the Contractor may claim to be entitled to 

or the measurement and valuation referred to in clause 23.0 of these conditions, or the 

rights and liabilities of the parties subsequent to the termination of Contract. 

 

Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 

party within ninety days of the occurrence or discovery of the matter or issue giving rise 

to the dispute. 

 

Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 

difference shall not commence unless an attempt has in the first instance been made by 

the parties to settle such dispute or difference amicably with or without the assistance of 

third parties.  Proof of such attempt shall be required. 

 

Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the Works or 

termination of the Contract by either party: 

 

The appointment of a replacement Project Manager upon the said person ceasing to act. 

 

 Whether or not the issue of an instruction by the Project Manager is empowered by these 

Conditions.        
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Whether or not a certificate has been improperly withheld or is not in accordance with 

these Conditions. 

 

Any dispute or difference arising in respect of war risks or war damage. 

 

All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless the 

Employer and the Contractor agree otherwise in writing. 

 

The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 

desirable in order to determine the rights of the parties and assess and award any sums 

which ought to have been the subject of or included in any certificate. 

 

The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

open up, review and revise any certificate, opinion, decision, requirement or notice and 

to determine all matters in dispute which shall be submitted to him in the same manner as 

if no such certificate, opinion, decision requirement or notice had been given. 

 

The award of such Arbitrator shall be final and binding upon the parties. 

 

 

 

 

 

 

SECTION IV - SPECIAL CONDITIONS OF CONTRACT 

 

4.1 Special conditions of contract shall supplement the general conditions of contract, 

wherever there is a conflict between the GCC and the SCC, the provisions of the SCC 

herein shall prevail over those in the GCC. 

 

4.2 Special conditions of contract with reference to the general conditions of contract. 

 

General conditions 

of contract 

reference 

 

 

 

Special conditions of contract 
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3.7 Performance security shall be 10% of the Contract price 

 

 3.12 Payment will be done after completion of works or as 

stipulated by the employer in the contract 

 

3.13 Price adjustments not allowed 

 

3.20 As per the laws of Kenya 

 

3.21 As per the laws of Kenya 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

SECTION V – APPENDIX TO CONDITIONS OF CONTRACT 

 

THE EMPLOYER IS: 

 

Name:  KENYA CIVIL AVIATION AUTHORITY  

 

Address:  P.O. BOX 30163-00100 NAIROBI  

 

Name of Authorized Representative:  MANAGER ENGINEERING SERVICES 

 

Telephone:  020 827100 

 

The Project Manager is: 
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Name:  MANAGER ENGINEERING SERVICES  

 

Address:  P.O. BOX 30163-00100 NAIROBI  

 

Telephone:  020 827100 

 

The name (and identification number) of the Contract is: - PROPOSED 

RENOVATION WORKS FOR STAFF HOUSES IN MOMBASA. TENDER NO. 

KCAA/031/2019-2020 
 

The Works consist of: - PROPOSED RENOVATION WORKS FOR STAFF 

HOUSES IN MOMBASA. 

 

The Intended Completion Date for the whole of the Works shall be; -SIXTEEN (16) 

WEEKS FROM THE DATE OF HANDING/TAKING OVER THE SITE. 

(1) The following documents also form part of the Contract: Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s Tender, 

(4) Appendix to Conditions of Contract, 

(5) Conditions of Contract, 

(6) Specifications, 

(7) Drawings, 

(8) Bill of Quantities, 

(9) Any other documents listed in the Appendix to Conditions of Contract as forming 

part of the Contract. 

 

The Contractor shall submit a revised program for the Works within fourteen (14) days 

of delivery of the Letter of Acceptance. 

 

The Site Possession Date shall be: - AS COMMUNICATED TO YOU BY PROJECT 

REPRESENTATIVE.   

 

The Site is located at   JKIA, NAIROBI 

 

The Defects Liability period is 180 days. 

 

Other Contractors, utilities etc., to be engaged by the Employer on the Site 

Include those for the execution of; (as stated in the contract). 

 

The minimum insurance covers shall be; 

 

The minimum cover for insurance of the Works and of Plant and Materials in                                               

respect of the Contractor’s faulty design is (as stated in the contract) 
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The minimum cover for loss or damage to Equipment is (as stated in the contract) 

 

The minimum for insurance of other property is (as stated in the contract) 

 

The minimum cover for personal injury or death insurance 

 

For the Contractor’s employees is (as stated in the contract) 

 

And for other people is (as stated in the contract) 

 

The following events shall also be Compensation Events: (as stated in the contract) 

 

The period between Program updates is 28 days. 

 

The amount to be withheld for late submission of an updated Program is N/A 

 

The proportion of payments retained is ten (10%) percent. 

 

The Price Adjustment Clause 25.3 shall not apply. 

 

The liquidated damages for the whole of the Works is 0.1% of the contract value (per 

day) 

 

The Performance Security shall be for the following minimum amounts equivalent as a 

percentage of the Contract Price ten (10) percent (%) 

 

The Completion Period for the Works is sixteen (16) Weeks 

 

The rate of exchange for calculation of foreign currency payments is N/A. 

 

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor 

to attach]. 

 

Advance Payment shall not be granted. 
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SECTION VI - BILL OF QUANTITIES 

BILL OF QUANTITIES FOR PROPOSED RENOVATION WORKS FOR STAFF 

HOUSES IN MIRITINI, BAMBURI AND NYALI IN MOMBASA. 

 

BILL OF QUANTITIES FOR ROOF RENOVATION WORK OF TWO BEDROOM ONE BLOCK IN 
MIRITIN. 

No Description Units  Qty  Unit cost   Total cost  

  EXTERNAL WORKS         

A 
Remove carefully roofing roof tiles pressure 
clean them to remove the grit to attain their 
original colour and set them aside for re-use 

SM 280  

 

B Ditto ridge cap LM 50   

C Apply two coats of roofing paint to the tiles SM 280   

D 
Supply and fix 30 gauge galvanized flat sheet 
underlay 

SM 280  
 

E 
Allow for replacement of rotten or broken 
timber 

Item  1  
 

F 
Fix the washed roof tiles previously set aside 
including 50x25mm soft wood battens 

SM 280  
 

G 
Supply and fix new roof tiles as an allowance for 
breakage that match the existing. 

SM 50  
 

H 
Supply and fix ridge cap as an allowance for 
breakage 

LM 10  
 

J 

Supply and fix pvc ceiling matching the existing, 
allow for unscrewing electrical fitting and 
replacing them back once the ceiling is fitted 
back 

SM 30  

 

K 
Allow to fix back loose pvc ceiling earlier fell 
down. 

SM 30  
 

L 
Supply and fix 75mm soft wood as cypress 
cornice. 

LM 400  
 

  External Redecorations         

  
Prepare all previously painted wall surfaces 
externally then apply 

      
  

M 

one undercoat and two finishing coats of 
permaplast exterior, first quality paint as 
"Crown Solo" specification or approved and 
equivalent to all external wall surfaces 

SM 1,980  

 

N 
Allow to make good walls internally affected by 
the fixing by painting first quality paint and any 
plaster repair may be necessary. 

SM 50  

 

            

  Carried to the next page       
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BILL OF QUANTITIES FOR RENOVATION WORK FOR STAFF IN NYALI. 

No Description Units  Qty  Unit cost   Total cost  

  HOUSE NO. 131C          

  EXTERNAL WORKS         

A 

Remove carefully roofing roof tiles 

pressure clean them to remove the grit to 

attain their original colour and set them 

aside for re-use 

SM 150  

 

B Ditto ridge cap LM 100   

C 
Apply two coats of roofing paint to the 

tiles 
SM 150  

 

D 
Supply and fix 30 gauge galvanized flat 

sheet underlay 
SM 150  

 

E 
Allow for replacement of rotten or broken 

timber 
Item  1  

 

F 

Fix the washed roof tiles previously set 

aside including 50x25mm soft wood 

battens 

SM 150  

 

G 

Supply and fix new roof tiles as an 

allowance for breakage that match the 

existing. 

SM 50  

 

H 
Supply and fix ridge cap as an allowance 

for breakage 
LM 10  

 

J 

Allow to fix the roof ridge cap with water 

proof mortar for roof tiles as per the 

manufactureres specifications with 

matching colour.  

LM 50  

 

K 

Suply and fix Asphalt Roofing Felt to the 

roof ridge caps as per manufacturers 

specifications. 

LM 50  

 

L 

Allow to supply and fix 16 oz. Apron 

Flashing Embedded in water proofed 

mortar Joint, Cover Tile 5” Minimum 

flushing at head wall. 

LM 50  

 

J 

Hack all the cracked wall surfaces and 

apply external render reinforced with 

expanded metal lathing to the satisfaction 

of KCAA 

Item  1  

 

M 

Hack all the cracked wall surfaces and 

apply external render reinforced with 

expanded metal lathing to the gable walls 

to the satisfaction of KCAA 

Item  1  

 

  
BILL No 1; EXTERNAL WORKS- 

summary cost 
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No Description Units  Qty  Unit cost   Total cost  

  B/F       

  Ceiling       

N 

Allow to remove and replace damaged 

ceiling boards with 9mm thick chip board 

ceiling including 75mm soft wood cornice 

where necessary. SM 30   

M 

One undercoat and two finishing coat of 

plastic emulsion paint to chipboard ceiling 

surfaces. 

SM 30  

 

          

P 

Allow provisional sum of fifty thousand 

shilling, (50,000) for repairing damaged 

electrical cables, and make good. Item 1   

          

Q 

Allow provisional sum of  hundred 

thousand shilling, (100,000) only to be 

expended whole or in part on plumbing 

with written instructions from the Project 

Coordinator. Item 1   

  

Total cost for house no. 131C Main 

house 

 

       

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

       

  DSQ'S ROOF REPLACEMENT         
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R 

Remove carefully roofing roof tiles 

pressure clean them to remove the grit to 

attain their original colour and set them 

aside for re-use 

SM 50  

 

S Ditto ridge cap LM 35   

T 
Apply two coats of roofing paint to the 

tiles 
SM 50  

 

U 
Supply and fix 30 gauge galvanized flat 

sheet underlay 
SM 50  

 

V 
Allow for replacement of rotten or broken 

timber 
Item  1  

 

X 

Fix the washed roof tiles previously set 

aside including 50x25mm soft wood 

battens 

SM 50  

 

            

  

C/F 

 

 

 

      

 

           

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

  

No Description Units  Qty  Unit cost   Total cost  
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  B/F       

A 

Supply and fix new roof tiles as an 

allowance for breakage that match the 

existing. 

SM 10  

 

B 
Supply and fix ridge cap as an allowance 

for breakage 
LM 7  

 

C 

Allow to fix the roof ridge cap with water 

proof mortar for roof tiles as per the 

manufactureres specifications with 

matching colour.  

LM 35  

 

D 

Suply and fix Asphalt Roofing Felt to the 

roof ridge caps as per manufacturers 

specifications. 

LM 35  

 

E 

Allow to supply and fix 16 oz. Apron 

Flashing Embedded in water proofed 

mortar Joint, Cover Tile 5” Minimum 

flushing at head wall. 

LM 23  

 

F 

Hack all the cracked wall surfaces and 

apply external render reinforced with 

expanded metal lathing to the satisfaction 

of KCAA 

Item  1  

 

G 

Hack all the cracked wall surfaces and 

apply external render reinforced with 

expanded metal lathing to the satisfaction 

of KCAA 

Item  1  

 

  
  

 
     

 

  Total cost of servant quarters       

            

            

  Summary for house no. 131C         

  cost of main house        

  Total cost for servant quarters        

  Total cost for house no. 131C        

  

  

 

 

 

 

 

 

 

 

 

 

      

  

  HOUSE NO. 131B          
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No Description Units  Qty  Unit cost   Total cost  

  EXTERNAL WORKS         

A 

Remove carefully roofing roof tiles 

pressure clean them to remove the grit to 

attain their original colour and set them 

aside for re-use 

SM 150  

 

B Ditto ridge cap LM 100   

C 
Apply two coats of roofing paint to the 

tiles 
SM 150  

 

D 
Supply and fix 30 gauge galvanized flat 

sheet underlay 
SM 150  

 

E 
Allow for replacement of rotten or broken 

timber 
Item  1  

 

F 

Fix the washed roof tiles previously set 

aside including 50x25mm soft wood 

battens 

SM 150  

 

G 

Supply and fix new roof tiles as an 

allowance for breakage that match the 

existing. 

SM 50  

 

H 
Supply and fix ridge cap as an allowance 

for breakage 
LM 10  

 

J 

Allow to fix the roof ridge cap with water 

proof mortar for roof tiles as per the 

manufacturers specifications with 

matching colour.  

LM 50  

 

K 

Suply and fix Asphalt Roofing Felt to the 

roof ridge caps as per manufacturers 

specifications. 

LM 50  

 

L 

Allow to supply and fix 16 oz. Apron 

Flashing Embedded in water proofed 

mortar Joint, Cover Tile 5” Minimum 

flushing at head wall. 

LM 50  

 

M 

Hack all the cracked wall surfaces and 

apply external render reinforced with 

expanded metal lathing to the satisfaction 

of KCAA 

Item  1  

 

N 

Hack all the cracked wall surfaces and 

apply external render reinforced with 

expanded metal lathing to the satisfaction 

of KCAA 

Item  1  

 

  
BILL No 1; EXTERNAL WORKS- 

summary cost 
     

 

  

  

 

 

 

    

  

 

 

 

 

 

   

No Description Units  Qty  Unit cost   Total cost  
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  Ceiling         

  B/F       

P 

Allow to remove and replace damaged 

ceiling boards with 9mm thick chip board 

ceiling including 75mm soft wood cornice 

where necessary. SM 30   

Q 

One undercoat and two finishing coat of 

plastic emulsion paint to chipboard ceiling 

surfaces. 

SM 30  

 

R 

Allow provisional sum of fifty thousand 

shilling, (50,000) for repairing damaged 

electrical cables, and make good. Item 1   

          

S 

Allow provisional sum of  hundred 

thousand shilling, (100,000) only to be 

expended whole or in part on plumbing 

with written instructions from the Project 

Coordinator. Item 1   

  

Total cost for Main house. 

 

 

 

     

 

 

 

 

 

 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

 

 

 

 

 

 

  

  DSQ'S ROOF REPLACEMENT         
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T 

Remove carefully roofing roof tiles 

pressure clean them to remove the grit to 

attain their original colour and set them 

aside for re-use 

SM 50  

 

U Ditto ridge cap LM 35   

V 
Apply two coats of roofing paint to the 

tiles 
SM 50  

 

W 
Supply and fix 30 gauge galvanized flat 

sheet underlay 
SM 50  

 

X 
Allow for replacement of rotten or broken 

timber 
Item  1  

 

Y 

Fix the washed roof tiles previously set 

aside including 50x25mm soft wood 

battens 

SM 50  

 

Z 

Supply and fix new roof tiles as an 

allowance for breakage that match the 

existing. 

SM 10  

 

AA. 
Supply and fix ridge cap as an allowance 

for breakage 
LM 7  

 

          

  
C/F 
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No Description Units  Qty  Unit cost   Total cost  

  B/F       

A 

Allow to fix the roof ridge cap with water 

proof mortar for roof tiles as per the 

manufactureres specifications with 

matching colour.  

LM 35  

 

B 

Suply and fix Asphalt Roofing Felt to the 

roof ridge caps as per manufacturers 

specifications. 

LM 35  

 

C 

Allow to supply and fix 16 oz. Apron 

Flashing Embedded in water proofed 

mortar Joint, Cover Tile 5” Minimum 

flushing at head wall. 

LM 23  

 

D 

Hack all the cracked wall surfaces and 

apply external render reinforced with 

expanded metal lathing to the satisfaction 

of KCAA 

Item  1  

 

E 

Hack all the cracked wall surfaces and 

apply external render reinforced with 

expanded metal lathing to the satisfaction 

of KCAA 

Item  1  

 

          

  Total cost for servant quarters       

          

  Summary for house 131B       

  Total cost for main house       

  Total cost for DSQ       

          

  Total cost for house 131B       
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No Description Units  Qty  Unit cost   Total cost  

  HOUSES NO. 133B          

            

A 

Allow to remove carefully roofing roof 

ridge tiles pressure clean them to remove 

the grit to attain their original colour . LM 155   

B 

Allow to fix  the washed roof ridge tiles 

previously set aside.  LM 155   

C 

Allow supply and fix roof tiles as 

allowance for breakage.  SM 10   

D 

Allow to supply and fix 16 oz. Apron 

Flashing Embedded in water proofed 

mortar Joint, Cover Tile 5” Minimum 

flushing at head wall. 

LM 25  

 

E 

Allow to fix the roof ridge cap with water 

proof mortar for roof tiles as per the 

manufactureres specifications with 

matching colour.  

LM 35  

 

F 

Suply and fix Asphalt Roofing Felt to the 

roof ridge caps as per manufacturers 

specifications. 

LM 35  

 

G 

Allow to concrete 100mm thick 130 high 

X 240mm wide channel between the roofs 

to drain water as per the roof slopes, the 

concrete to be made of water proof cement 

with sheet laid underneath and well 

finished with colour to match the roof tiles. 

LM 15  

 

H 

Allow to supply and torch 4mm APP at the 

channel with overlaps to satisfaction of the 

client. 

LM 15  

 

  Ceiling         

J 

Allow to remove and replace damaged 

ceiling boards with 9mm thick chip board 

ceiling including 75mm soft wood cornice 

where necessary. SM 30   

K 

One undercoat and two finishing coat of 

plastic emulsion paint to chipboard ceiling 

surfaces. 

SM 50  

 

  

Total cost for house no. 133B 
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No Description Units  Qty  Unit cost   Total cost  

  HOUSES NO. 136C         

            

A 

Allow to remove carefully roofing roof 

ridge tiles pressure clean them to remove 

the grit to attain their original colour . LM 155   

B 

Allow to fix  the washed roof ridge tiles 

previously set aside.  LM 155   

C 

Allow supply and fix roof tiles as 

allowance for breakage.  SM 10   

D 

Allow to supply and fix 16 oz. Apron 

Flashing Embedded in water proofed 

mortar Joint, Cover Tile 5” Minimum 

flushing at head wall. 

LM 25  

 

E 

Allow to fix the roof ridge cap with water 

proof mortar for roof tiles as per the 

manufactureres specifications with 

matching colour.  

LM 35  

 

F 

Suply and fix Asphalt Roofing Felt to the 

roof ridge caps as per manufacturers 

specifications. 

LM 35  

 

G 

Allow to concrete 100mm thick 130 high 

X 240mm wide channel between the roofs 

to drain water as per the roof slopes, the 

concrete to be made of water proof cement 

with sheet laid underneath and well 

finished with colour to match the roof tiles. 

LM 15  

 

H 

Allow to supply and torch 4mm APP at the 

channel with overlaps to satisfaction of the 

client. 

LM 15  

 

  Ceiling         

J 

Allow to remove and replace damaged 

ceiling boards with 9mm thick chip board 

ceiling including 75mm soft wood cornice 

where necessary. SM 30   

K 

One undercoat and two finishing coat of 

plastic emulsion paint to chipboard ceiling 

surfaces. 

SM 50  

 

  Total cost for house no. 136C       
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No Description Units  Qty  Unit cost   Total cost  

  HOUSES NO. 134B         

            

A 

Allow to remove carefully roofing roof 

ridge tiles pressure clean them to remove 

the grit to attain their original colour . LM 200   

          

B 

Allow to fix  the washed roof ridge tiles 

previously set aside including 50 x 25mm 

soft wood batterns.  LM 200   

          

C 

Allow supply and fix roof tiles as 

allowance for breakage.  SM 35   

          

  Ceiling         

D 

Allow to remove and replace damaged 

ceiling boards with 9mm thick chip board 

ceiling including 75mm soft wood cornice 

where necessary. SM 30   

E 

One undercoat and two finishing coat of 

plastic emulsion paint to chipboard ceiling 

surfaces. 

SM 50  

 

  Total cost for house No. 134B       
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No Description Units  Qty  Unit cost   Total cost  

  HOUSE NO.131F         

  EXTERNAL WORKS         

A 

Remove carefully roofing roof tiles 

pressure clean them to remove the grit to 

attain their original colour and set them 

aside for re-use 

SM 150  

 

B Ditto ridge cap LM 100   

C 
Apply two coats of roofing paint to the 

tiles 
SM 150  

 

D 
Supply and fix 30 gauge galvanized flat 

sheet underlay 
SM 150  

 

E 
Allow for replacement of rotten or broken 

timber 
Item  1  

 

F 

Fix the washed roof tiles previously set 

aside including 50x25mm soft wood 

battens 

SM 150  

 

G 

Supply and fix new roof tiles as an 

allowance for breakage that match the 

existing. 

SM 50  

 

H 
Supply and fix ridge cap as an allowance 

for breakage 
LM 10  

 

J 

Allow to fix the roof ridge cap with water 

proof mortar for roof tiles as per the 

manufacturers specifications with 

matching colour.  

LM 50  

 

K 

Suply and fix Asphalt Roofing Felt to the 

roof ridge caps as per manufacturers 

specifications. 

LM 50  

 

L 

Allow to supply and fix 16 oz. Apron 

Flashing Embedded in water proofed 

mortar Joint, Cover Tile 5” Minimum 

flushing at head wall. 

LM 50  

 

M 

Hack all the cracked wall surfaces and 

apply external render reinforced with 

expanded metal lathing to the satisfaction 

of KCAA 

Item  1  

 

N 

Hack all the cracked wall surfaces and 

apply external render reinforced with 

expanded metal lathing to the satisfaction 

of KCAA 

Item  1  

 

  
BILL No 1; EXTERNAL WORKS- 

summary cost 
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No Description Units  Qty  Unit cost   Total cost  

  B/F       

  Ceiling       

P 

Allow to remove and replace damaged 

ceiling boards with 9mm thick chip board 

ceiling including 75mm soft wood cornice 

where necessary. SM 30   

          

Q 

One undercoat and two finishing coat of 

plastic emulsion paint to chipboard ceiling 

surfaces. 

SM 30  

 

          

R 

Allow provisional sum of fifty thousand 

shilling, (50,000) for repairing damaged 

electrical cables, and make good. Item 1   

          

S 

Allow provisional sum of  hundred 

thousand shilling, (100,000) only to be 

expended whole or in part on plumbing 

with written instructions from the Project 

Coordinator. Item 1   

          

          

          

  Total cost for house No. 131F       
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No Description Units  Qty  Unit cost   Total cost  

  HOUSE NO. 130A         

  EXTERNAL WORKS         

A 

Remove carefully roofing roof tiles 

pressure clean them to remove the grit to 

attain their original colour and set them 

aside for re-use 

SM 150  

 

B Ditto ridge cap LM 100   

C 
Apply two coats of roofing paint to the 

tiles 
SM 150  

 

D 
Supply and fix 30 gauge galvanized flat 

sheet underlay 
SM 150  

 

E 

Allow to seal cracks at the gable walls with 

water proofed mortar. 
SM 

50   

F 

Allow to supply and paint water proof 

external paint to the gable wall externally. SM 50   

          

          

          

  Total cost for house No.130A       
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No Description Units  Qty  Unit cost   Total cost  

  HOUSE NO.  134C         

  EXTERNAL WORKS         

A 

Hack all the cracked wall surfaces and 

apply external water proof render 

reinforced with expanded metal lathing to 

the gable wall to satisfaction of KCAA 

SM 35  

 

B 

Allow to supply and paint water proof 

external paint to the gable wall externally. SM 35   

          

  Total cost for house no.134C       
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No Description Units  Qty  Unit cost   Total cost  

  HOUSE NO. 138B.         

  EXTERNAL WORKS         

A 

Hack all the cracked wall surfaces and 

apply external water proof render 

reinforced with expanded metal lathing to 

the gable wall to satisfaction of KCAA 

SM 35  

 

B 

Allow to supply and paint water proof 

external paint to the gable wall externally. SM 35   

          

  Total cost for house no.138B       
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SUMMARY PAGE. 

    

      

 

Total cost for house No. 131C 

  

 

  

 

Total cost for house No. 131B 

   

 

 
Total cost for house No. 133B 

   

 

 
Total cost for house No. 136C 

   

 

 
Total cost for house No. 134B 

   

 

 
Total cost for house No. 131F 

   

 

 
Total cost for house No. 130A 

   

 

 
Total cost for house No. 134C 

   

 

 
Total cost for house No. 138B 

   

 

     

 

     

 

     

 

 

TOTAL COST FOR NYALI HOUSES 
TRANSFFERED TO MAIN SUMMARY PAGE 
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BILL OF QUANTITIES FOR ROOF RENOVATION WORKS  OF  BAMBURI 

STAFF HOUSES. 

 

HSE. NO.149 MAIN HOUSE ONLY       

 N

o 
Description Units  Qty  

Unit 

cost  
 Total cost  

  EXTERNAL WORKS         

  

All bidders to note the work will be done in 

phases since the occupants will not relocate full 

from the entire house. Full cooperation is 

assured. 

        

A 

Remove carefully roofing roof tiles pressure clean 

them to remove the grit to attain their original colour 

and set them aside for re-use 

SM 209  

 

B Ditto ridge cap LM 65   

C Apply two coats of roofing paint to the tiles SM 209   

D 
Supply and fix 30 gauge galvanized flat sheet 

underlay 
SM 209  

 

E Allow for replacement of rotten or broken timber Item  1   

F 
Fix the washed roof tiles previously set aside 

including 50x25mm soft wood battens 
SM 209  

 

G 
Supply and fix new roof tiles as an allowance for 

breakage that match the existing. 
SM 50  

 

H 
Supply and fix ridge cap as an allowance for 

breakage 
LM 10  

 

J 

Bring down damaged soft board ceiling and cart 

away allow for unscrewing electrical fitting and 

replacing them back ounce the ceiling is fitted back 

SM 18  

 

K Supply and fix 9mm thick chip board ceiling. SM 18   

L Supply and fix 75mm soft wood as cypress cornice. LM 15  
 

  Internal redecorations         

            

  
Prepare replaced soft board ceiling surfaces 

internally and then apply: 
      

  

            

M 

one undercoat and two finishing coat of first quality 

ceiling paint as crown solo specification or approved 

and equivalent to all internal wall surfaces 

SM 18  

 

          

  
C/F 
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N

o 
Description Units  Qty  

Unit 

cost  
 Total cost  

  B/F        

  
Prepare affected wall surfaces internally and 

then apply: 
      

  

A 

one undercoat and two finishing coat of silky vinyl 

emulsion paint as crown solo specification or 

approved and equivalent to all internal wall surfaces 

SM 25  

 

          

B Allow to make good all affected areas Item 1   

          

  Redecoration       

  External redecorations       

C 

Prepare the fascia board timber surfaces and one 

undercoat and two finishing gloss oil paint/varnish 

to exposed surfaces. LM 75   

          

          

          

          

  
Total cost of repairing the roof. Main house No. 

149       
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HSE. NO.147 MAIN HOUSE ONLY       

 N

o 
Description Units  Qty  

Unit 

cost  
 Total cost  

  EXTERNAL WORKS         

  

All bidders to note the work will be done in 

phases since the occupants will not relocate full 

from the entire house. Full cooperation is 

assured. 

        

A 

Remove carefully roofing roof tiles pressure clean 

them to remove the grit to attain their original colour 

and set them aside for re-use 

SM 209  

 

B Ditto ridge cap LM 65   

C Apply two coats of roofing paint to the tiles SM 209   

D 
Supply and fix 30 gauge galvanized flat sheet 

underlay 
SM 209  

 

E Allow for replacement of rotten or broken timber Item  1   

F 
Fix the washed roof tiles previously set aside 

including 50x25mm soft wood battens 
SM 209  

 

G 
Supply and fix new roof tiles as an allowance for 

breakage that match the existing. 
SM 50  

 

H 
Supply and fix ridge cap as an allowance for 

breakage 
LM 10  

 

J 

Bring down damaged soft board ceiling and cart 

away allow for unscrewing electrical fitting and 

replacing them back ounce the ceiling is fitted back 

SM 18  

 

K Supply and fix 9mm thick chip board ceiling. SM 18   

L Supply and fix 75mm soft wood as cypress cornice. LM 15   

          

  Internal redecorations       

  
Prepare replaced soft board ceiling surfaces 

internally and then apply: 
     

 

          

M 

one undercoat and two finishing coat of first quality 

ceiling paint as crown solo specification or approved 

and equivalent to all internal wall surfaces 

SM 18  

 

          

  C/F       
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N

o 
Description Units  Qty  

Unit 

cost  
 Total cost  

  B/F       

  
Prepare affected wall surfaces internally and 

then apply: 
     

 

N 

one undercoat and two finishing coat of silky vinyl 

emulsion paint as crown solo specification or 

approved and equivalent to all internal wall surfaces 

SM 25  

 

          

P Allow to make good all affected areas Item 1   

          

  Redecoration       

  External redecorations       

Q 

Prepare the fascia board timber surfaces and one 

undercoat and two finishing gloss oil paint/varnish 

to exposed surfaces. LM 75   

          

  SERVANT QUARTER.       

          

  

Allow provisional sum of thirty thousand shillings 

(30,000.00)  to fix leaking roof, replace damaged 

ceiling using pvc ceilings together with cornice. Item 1   

          

  
Total cost of repairing the roof. Main house No. 

147       
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HSE. XM MAIN HOUSE ONLY 

    N

o 
Description Units  Qty  

Unit 

cost  
 Total cost  

  EXTERNAL WORKS         

  

All bidders to note the work will be done in 

phases since the occupants will not relocate full 

from the entire house. Full cooperation is 

assured. 

        

A 

Remove carefully roofing roof tiles pressure clean 

them to remove the grit to attain their original colour 

and set them aside for re-use 

SM 209  

 

B Ditto ridge cap LM 65   

C Apply two coats of roofing paint to the tiles SM 209   

D 
Supply and fix 30 gauge galvanized flat sheet 

underlay 
SM 209  

 

E Allow for replacement of rotten or broken timber Item  1  
 

F 
Fix the washed roof tiles previously set aside 

including 50x25mm soft wood battens 
SM 209  

 

G 
Supply and fix new roof tiles as an allowance for 

breakage that match the existing. 
SM 50  

 

H 
Supply and fix ridge cap as an allowance for 

breakage 
LM 10  

 

J 

Bring down damaged soft board ceiling and cart 

away allow for unscrewing electrical fitting and 

replacing them back ounce the ceiling is fitted back 

SM 18  

 

K Supply and fix 9mm thick chip board ceiling. SM 18   

L Supply and fix 75mm soft wood as cypress cornice. LM 15   

  Internal redecorations         

  
Prepare replaced soft board ceiling surfaces 

internally and then apply: 
      

  

M 

one undercoat and two finishing coat of first quality 

ceiling paint as crown solo specification or approved 

and equivalent to all internal wall surfaces 

SM 18  

 

          

  
C/F 
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N

o 
Description Units  Qty  

Unit 

cost  
 Total cost  

  B/F       

  
Prepare affected wall surfaces internally and 

then apply: 
     

 

A 

one undercoat and two finishing coat of silky vinyl 

emulsion paint as crown solo specification or 

approved and equivalent to all internal wall surfaces 

SM 25  

 

          

B Allow to make good all affected areas Item 1   

          

  Redecoration       

  External redecorations       

C 

Prepare the fascia board timber surfaces and one 

undercoat and two finishing gloss oil paint/varnish 

to exposed surfaces. LM 75   

          

  
Total cost of repairing the roof. Main house No. 

XM       
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  House No. 159         

            

D 

Allow to supply and fix chimney cover matching the 

existing or equivalent approved. Item 1   

          

E 

Allow to seal the chimney sorround with approved 

sealant. Item 1   

          

  Total cost for house No. 159.       

            

                  

  
Summary cost for roof repairs at Bamburi staff 

houses         

            

  Summary cost for house No. 149        

  Summary cost for house No. 147        

  Summary cost for house No. XM        

  Summary cost for house No. 159        
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SUMMARY PAGE 
 

MAIN SUMMARY OF BILL OF QUANTITIES FOR RENOVATION WORKS FOR STAFF HOUSES IN 
MOMBASA 

No Description Units  Qty  
Unit 

cost  

 Total cost in 

Kshs 

  
Summary cost for roof repairs at Mombasa 

staff houses         

1 

Preliminaries  items, hoarding, NCA approval 

, public works approval, samples and lab 

testing of construction material LOT LOT 1  

2 

Allow for seeking approvals and payment of the 
necessary levies to County Government of 
Mombasa to Construction of a Perimeter Fence 

LOT LOT 1  

3 

Summary cost for roof renovation works for staff 

houses in Miritini LOT LOT 1  

4 

Summary cost for roof renovation works for staff 

houses in Nyali LOT LOT 1  

5 

Summary cost for roof renovation works for staff 

houses in Bamburi LOT LOT 1  

  

Total cost for roof renovation works for staff 

houses in Mombasa to be transferred to form 

of tender.        
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SITE VISIT FORM 
 

(TO BE RETURNED DULY SIGNED AND STAMPED WITH TENDER DOCUMENT) 

 

PROPOSED RENOVATION WORKS FOR STAFF HOUSES IN MIRITINI, 

BAMBURI AND NYALI IN MOMBASA.  (BUILDING AND ASSOCIATED 

WORKS) 

 
THIS IS TO CONFIRM THAT ------------------------------------------- (COMPANY NAME) HAS MADE 

A SITE VISIT TO STAFF ESTATE IN NYALI, MOMBASA. 

 

 

COMPANY REPRESENTATIVE  

 

NAME ------------------------------------------ 

 

 

DESIGNATION--------------------------------------- 

 

 

SIGNED -----------------------------------   DATE -------------------------------------- 

 

 

 

OFFICIAL STAMP 

 

 

KCAA REPRESENTATIVE 

 

 

NAME ------------------------------------------- 

 

 

DESIGNATION--------------------------------------- 

 

 

SIGNED ------------------------------------  DATE --------------------------------------- 

 

 

 

OFFICIAL STAMP 
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SECTION VII - STANDARD FORMS 

Notes on the Standard Forms: 

7.1 Form of Tender and Price Schedule form   
These forms must be completed by the tenderer and submitted with the tender documents 

as specified in the format of submission.  It must also be duly signed by duly authorized 

representative of the tenderer. 

7.2 Confidential Business Questionnaire Form 

This form must be completed by the tenderer and submitted with tender documents 

 

7.3 Tender Security Form 

When required by the tender document the tenderer shall provide  the tender security 

either in the form included therein after or in another format acceptable to the procuring 

entity. 

 

7.4 Contract Form 

The Contract form shall not be completed by the tenderer at the time of submitting the 

tenderer at the time of submitting the tender.  The contract form shall be completed after 

contract award. 

 

7.5 Performance Security form 

The performance security form should not be completed by the tenderer at the time of 

tender preparation.  Only the successful tenderer will be required to provide performance 

security in the sum provided herein or in another form acceptable to the procuring entity. 

 

7.6 Bank Guarantee for Advance Payment. 

When there is an agreement to have Advance payment, this form must be duly 

completed. 

7.7 Manufacturer’s Authorization Form 

When required by the tender document, this form must be completed and submitted with 

the tender document. This form will be completed by the manufacturer of the goods 

where the tender is an agent. 
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PRICE SCHEDULE FORM 

 

TITLE OF TENDER: PROPOSED RENOVATION WORKS FOR STAFF 

HOUSES IN MIRITINI, BAMBURI AND NYALI IN MOMBASA. 

Name of Tenderer: ……………………………………………………………… 

TENDER NUMBER: KCAA/031/2019-2020 

 
NO. HOUSE NUMBER TOTAL COST KSHS 

1. PROPOSED RENOVATION WORKS FOR 

STAFF HOUSES IN MIRITINI, BAMBURI 

AND NYALI IN MOMBASA AS PER THE BILL 

OF QUANTITIES. PRICE INCLUSIVE OF ALL 

APPLICABLE TAXES.  

 

 

 

PLEASE NOTE AND COMPLY WITH THE FOLLOWING: 

 

I. Bidders to ensure accuracy without arithmetic errors 

II. All prices to be inclusive of all applicable taxes. 

III. The total amount in Kenya shillings to be transferred to the form of tender 

 

 

Authorized Official:  

 

    _______________         _________  

 

Name    Signature, date and official stamp 
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FORM OF TENDER 

Date____________________________ 

 

Tender No. KCAA/031/2019-2020 

 

To: Kenya Civil Aviation Authority 

      P.O. BOX 30163-00100, Nairobi 

Gentlemen and/or Ladies: 

1. Having examined the tender documents including Addenda 

Nos…………………………….. [insert numbers) of which is hereby duly 

acknowledged, we the undersigned, offer to carry out the works for  Proposed 

Renovation Works for Staff Houses in Miritini, Bamburi and Nyali in Mombasa 
as indicated in the said tender documents and bill of quantities for the sum of 

……………………………………………………………………. 

[total tender amount in words and figures] or such other sums as may be ascertained 

in accordance with the Schedule of Prices attached herewith and made part of this 

Tender.  

2. We undertake, if our Tender is accepted, to provide the services in accordance with 

the services schedule specified in the Schedule of Requirements.  

3. If our Tender is accepted, we will obtain the tender guarantee in a sum equivalent to 

_____ percent of the Contract Price for the due performance of the Contract, in the 

form prescribed by (Procuring entity).  

4. We agree to abide by this Tender for a period of ……………………..[number] days 

from the date fixed for tender opening of the Instructions to tenderers, and it shall 

remain binding upon us and may be accepted at any time before the expiration of that 

period. 

5. Until a formal Contract is prepared and executed, this Tender, together with your 

written acceptance thereof and your notification of award, shall constitute a binding 

Contract between us.  

Dated this _________________ day of_________________ 2020 

[signature]      [In the capacity of] 

  

duly authorized to sign tender for and on behalf of_________________________ 
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CONTRACT FORM 

THIS AGREEMENT made the ___day of _____20____between………… [Name of procurement 

entity] of ……………….[country of Procurement entity](hereinafter called “the Procuring entity”) of 

the one part and ……………………[name of tenderer] of ……….[city and country of 

tenderer](hereinafter called “the tenderer”) of the other part. 

WHEREAS the procuring entity invited tenders for certain materials and spares. 

Viz……………………..[brief description of materials and spares] and has accepted a tender by the 

tenderer for the supply of those materials and spares in the spares in the sum of 

………………………………………[contract price in words and figures] 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:  

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 

to them in the Conditions of Contract referred to.  

2. The following documents shall be deemed to form and be read and construed as part  

of this Agreement, viz.:  

(a) The Tender Form and the Price Schedule submitted by the tenderer;  

(b) the Schedule of Requirements;  

(c) the Technical Specifications;  

(d) the General Conditions of Contract;  

(e) the Special Conditions of Contract; and  

(f) the Procuring entity’s Notification of Award.  

3. In consideration of the payments to be made by the Procuring entity to the tenderer as hereinafter 

mentioned, the tenderer hereby covenants with the Procuring entity to provide the materials and 

spares and to remedy defects therein in conformity in all respects with the provisions of the Contract  

4. The Procuring entity hereby covenants to pay the tenderer in consideration of the provision of the 

materials and spares and the remedying of defects therein, the Contract Price or such other sum as 

may become payable under the provisions of the contract at the times and in the manner prescribed 

by the contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in  

accordance with their respective laws the day and year first above written.  

Signed, sealed, delivered by___________the _________ (for the Procuring entity)  

Signed, sealed, delivered by___________the __________ (for the tenderer)  

in the presence of_______________.  
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2(b) or 2(c) whichever 

applied to your type of business. 

You are advised that it is a serious offence to give false information on this form. 

Part 1 General   

Business Name ....................................................................................................................... 

Location of Business Premises  ............................................................................................. 

Plot No, ..........................................................Street/Road ..................................................... 

Postal address  ........................Tel No.  ..................................Fax Email ...............................  

Nature of Business  ................................................................................................................ 

Registration Certificate No. 

Maximum value of business which you can handle at any one time – Kshs. ........................… 

Name of your bankers ............................................................................................................  

Branch .................................................................................................................................... 

 

 

If a citizen, indicate under “Citizenship Details” whether by Birth, Naturalization or Registration  

 Part 2 (a) – Sole Proprietor 

 

Your name in full……………………….Age…………………………………………. 

Nationality……………………………Country of Origin…………………………….. 

Citizenship details………………………………………………….. 

 

 Part 2 (b) – Partnership 

 

Given details of partners as follows 

Name                         Nationality                   Citizenship details                Shares 

1. ……………………………………………………………………………………… 

2. ……………………………………………………………………………………… 

3. ……………………………………………………………………………………… 

4. ……………………………………………………………………………………… 

 Part 2 (c) – Registered Company 

 

Private or Public: ……………………………………………………………………… 

State the nominal and issued capital of company 

Nominal Kshs.. ………………………………………………………… 

Issued Kshs……………………………………………………………. 

Given details of all directors as follows 

Name                         Nationality                   Citizenship details                Shares 

1. ………………………………………………………………………………………. 

2. ………………………………………………………………………………………. 

3. ………………………………………………………………………………………. 

4. ………………………………………………………………………………………. 

  

Date……………………………………….Signature of Candidate……………………….. 
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TENDER SECURITY FORM 

Whereas ……………………………………….. [Name of the tenderer] 

(Hereinafter called “the tenderer”) has submitted its tender dated……………….. [Date of submission of 

tender] for the provision of ………………………………………………………………………………... 

[Name and/or description of the services] 

(Hereinafter called “the Tenderer”)…………………………………………………….. 

KNOW ALL PEOPLE by these presents that WE……………………………………… 

Of…………………………………………[name of bank] of [name of country], having our registered 

office at [name of procuring entity] (hereinafter called <the procuring entity> in the sum of [state the 

amount] for which payment well and truly to be made to the said procuring entity, the Bank binds itself, 

its successors, and assigns by these presents.  Sealed with the Common Seal of the said Bank this 

    day of      20      

THE CONDITIONS of this obligation are: 

1.  If the tenderer withdraws its Tender during the period of tender validity specified by the 

tenderer on the Tender Form; or 

2. If the tenderer, having been notified of the acceptance of its Tender by the Procuring entity 

during the period of tender validity:  

(a) Fails or refuses to execute the Contract Form, if required; or  

(b)    Fails or refuses to furnish the performance security, in accordance with the instructions to 

tenderers;  

we undertake to pay to the Procuring entity up to the above amount upon receipt of its first written 

demand, without the Procuring entity having to substantiate its demand, provided that in its demand the 

Procuring entity will note that the arnouut claimed by it is due to it, owing to the occurrence of one or 

both of the two conditions, specifying the occurred condition or conditions.  

This guarantee will remain in force up to and including thirty (30) days after the period of tender 

validity, and any demand in respect thereof should reach the Bank not later than the above date.  

____________________________________________________ 

[signature of the bank] 

(Amend accordingly if provided by Insurance Company)
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PERFORMANCE SECURITY FORM 

To: Kenya Civil Aviation Authority 

WHEREAS………………………………. [Name of tenderer] 

(Hereinafter called “the tenderer”) has undertaken, in pursuance of Contract No.___________[reference 

number of the contract] dated _______________20______to 

Supply…………………………………………………………………………………….. 

[Description services](Hereinafter called “the contract”) 

AND WHEREAS it bas been stipulated by you in the said Contract that the tenderer shall furnish you 

with a bank guarantee by a reputable bank for the sum specified therein as security for compliance with 

the Tenderer’s performance obligations in accordance with the Contract.  

AND WHEREAS we have agreed to give the tenderer a guarantee:  

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, on behalf of the 

tenderer, up to a total of ……………………………………………………. 

[Amount of the guarantee in words and figures], 

and we undertake to pay you, upon your first written demand declaring the tenderer to be in default 

under the Contract and without cavil or argument, any sum or sums within the limits of 

……………………….. 

[Amount of guarantee] as aforesaid, without your needing to prove or to show grounds or reasons for 

your demand or the sum specified therein.  

This guarantee is valid until the _____ day of 20 

__________________________________________________________________ 

Signature and seal of the Guarantors  

____________________________________________________________________ 

[name of bank or financial institution]  

____________________________________________________________________ 

[address]  

______________________________________________________________________ 

[date]  

(Amend accordingly if provided by Insurance Company)
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BANK GUARANTEE FOR ADVANCE PAYMENT 

To………………………… 

[Name of tender]……………………………………… 

Gentlemen and/or Ladies: 

In accordance with the payment provision included in the special conditions of contract, which amends 

the general conditions of contract to provide for advance payment, 

………………………………………………………………… 

[Name and address of tenderer][hereinafter called “the tenderer”] shall deposit with the Procuring entity 

a bank guarantee to guarantee its proper and faithful performance under the said clause of the contract 

in an amount of ………………………………………………………………………………………… 

[Amount of guarantee in figures and words].  

We, the ……………………………………………………………………………… 

[bank or financial institution], as instructed by the tenderer, agree unconditionally and irrevocably to 

guarantee as primary obligator and not as surety merely, the payment to the Procuring entity on its first 

demand without whatsoever right of objection on our part and without its first claim to the tenderer, in 

the amount not exceeding           

 [amount of guarantee in figures and words].  

We further agree that no change or addition to or other modification of the terms of the Contract to be 

performed there under or of any of the Contract documents which may be made between the Procuring 

entity and the tenderer, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition, or modification.  

This guarantee shall remain valid and in full effect from the date of the advance payment  

received by the tenderer under the Contract until [date].  

Yours truly,  

Signature and seal of the Guarantors 

____________________________________________________________ 

[name of bank or financial institution]  

_____________________________________________________________ 

[address]  

________________________________________________________________ 

[date]  
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LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 

   _____________________ 

   _____________________ 

To:   

         

   

   

 

RE: Tender No.  

 

        Tender Name  

 

This is to notify that the contract/s stated below under the above mentioned tender have been awarded to 

you.  

  

  

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but 

not earlier than 14 days from the date of the letter.  

 

 

3. You may contact the officer(s) whose particulars appear below on the subject matter of this 

letter of notification of award.  

 

(FULL PARTICULARS)  

   

   

   

 

 

      

          SIGNED FOR ACCOUNTING OFFICER 
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REPUBLIC OF KENYA 

IN THE MATTER OF OATHS AND STATUTORY DECLARATION ACT  

CHAPTER 15 LAWS OF KENYA 

AND 

IN THE MATTER OF  

THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT, 2015 

I, …………………………………… holder of Identity card 

no………………………………..and care of P. O. Box ………………………………… 

and being a resident of ……………………… in the Republic of Kenya do hereby make 

oath and state as follows: - 

1. THAT I am the Chief Executive/Managing Director/Principal Officer /Director of 

……………………………… (name of the Candidate) which is a Candidate in 

respect of Tender Number ……………………. to supply goods, render services 

and/or carry out works for Kenya Civil Aviation Authority and duly authorized and 

competent to make this Affidavit. 

2. THAT the aforesaid Candidate has not been requested to pay any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of Kenya 

Civil Aviation Authority, which is the procuring entity. 

3. THAT the aforesaid Candidate, its servants and/or agents have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or 

agents of Kenya Civil Aviation Authority.  

4. THAT the aforesaid candidate has not committed any offence under the Laws of 

Kenya or the Procurement Laws or been debarred from participating in any tenders by 

virtue of non-performance/poor-performance or any other legal reason and is not 
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undergoing any adverse disciplinary action/claim before the Public Procurement and 

Disposal Authority. 

5. THAT the aforesaid candidate, its directors and shareholders have not been convicted 

of corrupt or fraudulent practices in any court of competent jurisdiction within the 

Republic of Kenya. 

6. THAT the aforesaid candidate has not defaulted in his/her/their/its tax obligations per 

the tax laws of the Republic of Kenya. 

7. THAT the aforesaid candidate has not been in breach of the employment laws of the 

Republic of Kenya. 

8. THAT what is deponed to hereinabove is true to the best of my knowledge 

information and belief. 

SWORN at ………………………. by the said }   

……………………………………………….. } 

Name of Chief Executive/Managing Director/ }  

Principal Officer/Director } 

on this …………. day of …………....... 2020 } 

 } 

 }                   DEPONENT  

Before me } 

 } 

Commissioner for Oaths } 

 
 
 


